## **EVALUATION REPORT**

(As Per Rule 35 of PP Rules, 2004)

1. Name of Procuring Agency: Punjab Masstransit Authority

2. Method of Procurement: Single stage-two envelope bidding procedure

3. Title of Procurement: SUPPLY / INSTALLATION / REPLACMENT OF 132KV

OUTDOOR CABLE TERMIANTION (OIL TYPE) AND UNDERGROUND XLPE POWER CABLE TESTING AT SWITCH YARD AREA OF LAHORE ORANGE LINE

METRO TRAIN SHAHNOOR HIGH VOLTAGE GRID

4. Tender Inquiry No.: PMA-TNDR-OPS/ELEC-OL/01/23

5. PPRA Ref. No. (TSE): 200233R19092023317

6. Date & Time of Bid Closing: 05-10-2023,1400 hours PST

7. Date & Time of Bid Opening: 05-10-2023,1430 hours PST

8. No of Bids Received: 2

9. Criteria for Bid Evaluation: Technically qualified bidder with minimum score of 50 out

of 100 having lowest evaluated financial bid

10. Details of Bid(s) Evaluation: Details are given in RFP

	Ма	rks		Basis for Rejection /		
Name of Bidder	Technical Financial (if applicable)		Evaluated Cost	Acceptance		
M/s Barqtron Engineering Pvt,Ltd	90	-	5,524,453	Lowest Evaluated Bid		
M/s Transmark International	75	-	6,973,326	Highest Evaluated Bid		

Lowest Evaluated Bidder:

M/s Barqtron Engineering Pvt,Ltd

Signature:

Official Stamp:

## PERFORMA FOR EVALUATION OF REPORT.

Name of Procuring Agency: Method of Procurement:

Punjab Masstransit Authority

Title of Procurement

Single stage-two envelope bidding procedure
SUPPLY / INSTALLATION / REPLACMENT OF 132KV OUTDOOR CABLE TERMIANTION (OIL TYPE) AND
UNDERGROUND XLPE POWER CABLE TESTING AT SWITCH YARD AREA OF LAHORE ORANGE LINE

METRO TRAIN SHAHNOOR HIGH VOLTAGE GRID

	Date of Advertiseme nt of tender or letter inviting bids from bidder	No. of Tender Document Sold	No. of tender submitted	Closing date of tender	Opening date of tender	Details/N o. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reasons for disqualific	Financial bid opening date	Seniority according
							Qualified	Disqualified	ation	uate	to Evaluation.
1	2	3	4	5	6	7					
							8	9	10	11	12
							BARQTRON ENGINEERING SOLUTIONS (Pvt.) Ltd.	N/A			
Punjab Masstransit Authority	19-09-2023	N/A 02	02	05-10-2023	05-10-2023		TRANSMARK INTERNATIONAL	N/A	N/A	17-10-2023	BARQTRON ENGINEERIN SOLUTIONS (Pvt.) Ltd.
							Pvt,) Ltd		Away 1	no de la companya de	12 (120 (21) (120 (21)