
       INVITATION FOR BIDS  
 
 

 
 

Punjab Masstransit Authority (PMA) 

Invites Tender for  

Provision, Commissioning, Installation, Calibration, 

Integration, Testing and Execution of  

IT-SYSTEMS (CCTV SURVEILLANCE AND 

CONNECTIVITY) FOR FEEDER ROUTES 

IN MULTAN 
 
 

For details, please download Tender Documents from 
 

www.pma.punjab.gov.pk ppra.punjab.gov.pk 
 

1. The procurement shall be conducted in accordance with the Punjab Procurement Rules 2014 as modified 

time to time on Single Stage Two Envelopes Procedure. 

2. A single package containing separate technical proposals and financial proposals duly completed, signed, 

stamped, and in complete conformity with Tender Document should be dropped in the Tender Box placed at 

reception of the PMA Office, 5th Floor, Arfa Software Technology Park, 346-B Ferozepur Road, Lahore, 

no later than 1500 Hours on October 20, 2015.The Technical Proposal will be opened at 1530 Hours on 

October 20, 2015 in PMA office.     

3. Bids which are incomplete, not sealed, not signed, unstamped, late or submitted by other than specified 

mode will not be considered. 

4. Income tax/ Sales Tax Registration Certificate and other documents as mentioned in Tender Documents 

must accompany the bids. All Taxes will be deducted as per Government of Punjab rules. 

5. Pre-bid meeting will be held at 1500 Hours on October 7, 2015, at PMA office.  

6. PMA reserves the right to reject all bids at any time prior to the acceptance of a bid.  

7. All questions/queries/clarifications regarding this procurement should be directed to the representative 

whose contact details are given below:  
 

General Manager Operations 
 

Punjab Metrobus Authority TEL: +92(42)35880136 Ext: 6003 
Cell: +923238880833 Email: info.pma.mbs@gmail.com 

General Manager Operations 
          Punjab Masstransit Authority, 5th Floor, Arfa Software Technology Park (ASTP) 

       346-B, Main Ferozepur Road, Lahore, Pakistan.TEL: +92 (42) 99028000  

                       Fax: +92 (42) 99232541 
 

http://www.pma.punjab.gov.pk/
mailto:info.pma.mbs@gmail.com
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Important Note 
Registered companies andJoint ventures complying with criteria given in this document are eligible for 
this tender, hereafter referred to as Bidders.  
There scope of the Bid covers the following two areas:  

1. Provision, commissioning, installation, calibration, integration, testing and execution of CCTV 
Surveillance System, Connectivity, Data Center (Server/Racks/Storages) (IT Systems) for The 
Feeder Routes in Multan (including all hardware, software, networking, etc), and 
configuration, customization, deployment, and maintenance of the entire solution. 
 

2. Operations and Maintenance at Feeder Routes & Command and Control Center and utilize the 
deployed IT Systems. 
 

For a more elaborate list of roles and responsibilities in each case above, please refer to Clause 9 
(“Services Required”) in this document.  
Purchaser will evaluate received bids in the following order: 

The successful bidder shall supply all necessary IT Systems services, which include furnishing, 
installing and operating all hardware, software, networking, etc. at its own cost. In addition 
the successful bidder shall configure, customize, deploy, and maintain the entire IT Systems 
solution; and manage it at PMA Feeder Routes and Command and Control Center (C&CC) by 
fully utilizing the deployed IT Systems. 

Purchaser, would award accordingly as per rules, and while the Purchaser reserves exclusive rights to 
cancel/annul or reject all bids submitted at any time without giving any reason thereof. 

Bidders must ensure that they submit all the required documents indicated in the Bidding 
Documents without fail. Bids received without, undertakings, valid documentary evidence, 
supporting documents and various requirements mentioned in the Bidding Documents or test 
certificates are liable to be rejected at the initial stage itself. The data sheets, valid 
documentary evidences for the critical components as detailed hereinafter should be submitted 
by the Bidder for scrutiny. It is intimated that no objection/revisions/supplement shall be 
entertained regarding the terms and conditions of the Bidding Document submitted by the 
bidder.  
Applicability of Punjab Procurement Rules, 2014 
This Bidding Process will be governed under Punjab Procurement Rules, 2014, as amended from 
time to time and instructions of the Government of the Punjab received during the completion 
of the project 
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Important Dates 
 

 

1. Last date of Bid Submission: Tuesday, October 20
th

, 2015 

(3:00pm)–5th floor Arfa Software Technology Park, Ferozepur 

Road, Lahore. 
 

2. Pre-bid meeting: Wednesday, October 07
th

, 2015 (3:00pm) – 

5
th

floor Arfa Software Technology Park, Ferozepur Road, Lahore. 
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1. Invitation to Bid 

The Punjab Masstransit Authority (PMA), Government of the Punjab (the purchaser), invites 
bids for the  
“PROVISION, COMMISSIONING, INSTALLATION, CALIBRATION, INTEGRATION, TESTING, AND 

EXECUTION OF IT SYSTEMS (CCTV SURVEILLANCE, CONNECTIVITY) FOR FEEDER ROUTES IN MULTAN”. 
 
1.1 PPRA Rules to be followed 

Punjab Procurement Rules 2014 will be strictly followed.  These may be obtained from PPRA’s 
website: 

 

http://ppra.punjab.gov.pk/downloads 

 

In this document, unless otherwise mentioned to the contrary, "Rule" means a Rule under the 
Punjab Procurement Rules 2014. 

 

1.2 Mode of Advertisement(s) 

As per Rule 12, this Tender is being placed online at PPRA's website, as well as being 
advertised in print media.  

The bidding document carrying all details can be downloaded from PPRA’s website 

www.ppra.punjab.gov.pk, PMA’s website http://www.pma.punjab.gov.pk.  

 

 

1.3 Type of Open Competitive Bidding 

As per Rule 38(2)(a), Single Stage - Two Envelope Procedure shall be followed. 

This is as follows:  

 

i. The bid shall comprise of a single package containing two separate envelopes. Each 

envelope shall contain separately the financial proposal and the technical proposal; 

ii. The envelopes shall be marked as “FINANCIAL PROPOSAL” and “TECHNICAL PROPOSAL” 

in bold and legible letters to avoid confusion; 

iii. Initially, only the envelope marked “TECHNICAL PROPOSAL” shall be opened; 

iv. The envelope marked as “FINANCIAL PROPOSAL” shall be retained in the custody of the 

procuring agency without being opened; 

http://ppra.punjab.gov.pk/downloads
http://www.ppra.punjab.gov.pk/
http://www.pma.punjab.gov.pk/
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v. The technical proposal will be evaluated in a manner as per the clauses mentioned in 

this document; and proposals which do not conform to the specified requirements as 

listed in said document will be rejected. 

vi. During the technical evaluation, no amendments in the technical proposal shall be 

permitted; 

vii. The financial proposals of technically qualified bidders shall be opened publicly at a 

time, date and venue  announced and communicated to the bidders in advance; 

viii. After the evaluation and approval of the technical proposal, the procuring agency shall, 

at a time within the bid validity period, publicly open the financial proposals of the 

technically accepted and qualified bids only. The financial proposal of bids found 

technically non-responsive shall be returned un-opened to the respective bidders. 

ix. The technically qualified bidder with lowest financial bid will be the successful bidder, 

subject to approval of the Competent Authority. 
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2. Bidding Details (Instruction to Bidders) 

All bids must be accompanied by tender security as part of technical proposal in favor of “The Punjab 
Masstransit Authority” as per Clause No. 22 (Tender Security) of this document. 
 
The bids along with the Tender Security, Tender Forms, Affidavits, etc., must reach the office of the 
Punjab Masstransit Authority located at 5th floor, Arfa Software Technology Park, 346-B, Ferozepur 
Road, Lahore, Pakistan, on or before 3:00 pm on October 20th, 2015.The Technical bids will be publicly 
opened in the Committee Room of the Punjab Masstransit Authority, 5th Floor, Arfa Software 
Technology Park, 346-B, Main Ferozepur Road, Lahore, at 3:30 pm on October  20th, 2015. 
Any Bid received by the Purchaser after the abovementioned deadline for submission of Bids shall be 
returned unopened to such Bidder. Delays in the mail, delays of person in transit, or delivery of a Bid to 
the wrong office shall not be accepted as an excuse for failure to deliver a Bid at the proper place and 
time. It shall be the Bidder’s responsibility to determine the manner in which timely delivery of his Bid 
will be accomplished either in person, by messenger, courier service or by mail. 
 
Queries of the Bidders (if any) for seeking clarifications regarding the specifications of the services must 
be received in writing to the PMA by 07th October 2015. All queries shall be responded to within due 
time.  

 
The bidder must submit bids in full conformity of the requirements mentioned vide this document. 
Failure to meet this condition will cause disqualification of the bidder and subsequent rejection of the 
relevant bid. The attention of bidders is drawn to the provisions of Clauses 20, 27 & 29   on 
“Preparation / Submission of Bid”,“Determination of Responsiveness of Bid” and “Rejection& 
Acceptance of Tender/Bids”, respectively, before preparing and submitting their bids.  

The contact details for all correspondence in relation to this bid are as follows: 

 
The Punjab Masstransit Authority (PMA) 
5th Floor, Arfa Software Technology Park,  
346-B, Ferozepur Road, Lahore, Pakistan. 
Telephone: +92 42 99028000 Ext: 6006 
FAX: +92 42 99232541 

 Email: it.systems@pma.punjab.gov.pk 
 

Bidders should note that during the period from the advertisement of the tender till the receipt of the 
bids, all queries should be communicated in writing via e-mail at the above contact detail. 

Bidders are also required to state, in their proposals, the name, title, fax number and e-mail address of 
the bidder’s authorized representative through whom all communications shall be directed until the 
process has been completed or terminated.  
Purchaser will not be responsible for any costs or expenses incurred by bidders in connection with the 
preparation or delivery of bids. 
As authority competent to accept the tender, Purchaser reserves the right to cancel the tender, accept 
or reject one or all bids without assigning any reason thereof. 

mailto:it.systems@pma.punjab.gov.pk
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3. Definitions 

3.1 “PMA” is The Punjab Masstransit Authority, Government of the Punjab. 

3.2 “IT Systems” PROVISION, COMMISSIONING, INSTALLATION, CALIBRATION, INTEGRATION, 
TESTING AND EXECUTION OF IT SYSTEMS INCLUDING CCTV SURVEILLANCE SYSTEM, 
CONNECTIVITY, DATA CENTER FOR THE FEEDER ROUTES IN MULTAN as asked for in the Tender 
Document. Initial phase is for IT Systems implementation for approximately eleven (11) Feeder 
Routes in Multan. 

3.3 “Client/Procuring Agency/Purchaser” means The Punjab Masstransit Authority (PMA), 
Government of the Punjab or any other person/entity for the time being or from time to time 
duly appointed in writing by the Purchaser to act as Purchaser. 

3.4 “MBS” Metrobus System 

3.5 “IT Systems Service Provider” or “Successful Bidder”: The technically qualified bidder with 
lowest financial bid, who has the probability of award of contract for IT Systems Project, 
subject to approval of the Competent Authority. 

3.6 “Confirmation” means confirmation in writing. 

3.7 “Bidder/Tenderer” means a Registered Company or Joint Venture that has submitted its bid as 
per the criteria/specifications listed. 

3.8 “Contractor” means successful Bidder/Tenderer. 

3.9 “Contract” means the contract proposed to be entered into between the procuring entity and 
the Bidder, including all attachments, appendices, and all documents incorporated by 
reference therein. 

3.10 “Contract Price” means the price payable to the Contractor under the Contract for the full and 
proper performance of its contractual obligations. 

3.11 "Pre-Bid Conference/Meeting" means the meeting conducted by the procuring entity on given 
date and time prior to actual date of bid opening. 

3.12 “Procurement Methods” means any one of the procurement modes / methods as provided in 
the Punjab Procurement Rules 2014 published by the Punjab Procurement Regulatory 
Authority (PPRA), Government of the Punjab.  

3.13 “RFP” means Request for Proposals, including any amendments that may be made by the 
procuring entity for the selection of bidder. 

3.14 “Proposal” means the Technical Proposal and the Financial Proposal for the provision of the 
Services submitted by a bidder in response to this RFP/Tender Document. 

3.15 “SBD” means Standard Bidding Documents. 

3.16 “SCC” means the Special Conditions of Contract. 

3.17 “Services” means the tasks to be performed by the bidder pursuant to the Contract as 
mentioned vide this document. 

3.18 “TEC” means the Technical Evaluation Committee, constituted for the purpose of evaluating 
the Proposals received.  

3.19 “Terms of Reference” or “TOR” means the document which explains the objectives, scope of 
work, activities, task to be performed, respective responsibilities of the procuring entity and 
the bidder, and expected results and deliverables of the assignment. 

3.20 "Works" means work to be done by the Contractor under the Contract. 
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3.21 "Corridor" means MBS Corridor. 

3.22 “GoPb” means Government of the Punjab. 
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4. Headings and Titles 

In this document, headings and titles shall not be construed to be part thereof or be taken into 
consideration in the interpretation of the document and words importing the singular only 
shall also include the plural and vice versa where the context so requires. 

  

5. Notice 

5.1 In this document, unless otherwise specified, wherever provision is made for exchanging 
notice, certificate, order, consent, approval or instructions amongst the Contractor and the 
Purchaser, the same shall be: 

5.1.1 in writing; 

5.1.2 issued within reasonable time; 

5.1.3 served by sending the same by courier or registered post to their principal office in Pakistan or 
such other address as they shall notify for the purpose; and 

5.1.4 The words "notify", "certify", "order", “consent”, “approve”, "instruct", shall be construed 
accordingly. 

 

6. Tender Scope 

6.1 The Punjab Masstransit Authority (PMA) (The Purchaser), invites/requests Proposals 
(hereinafter referred to as “the Tenders”) for the provision, commissioning, installation, 
Calibration & Testing, Operation and Maintenance of CCTV Surveillance System, Connectivity, 
Data Center Server/Racks/Storages, for the  Feeder Routes and Command & Control Centre in 
Multan, Pakistan. 

6.2 In the first phase, the Integrated IT Systems solution needs to be rolled out for approximately 
eleven (11) Feeder Routes. Eventually the IT systems will be extended for other Routes in 
Phase Wise as well. 

6.3 The Purchaser intends to augment the existing system by adding the following components in 
the subsequent phases within first three (03) years from the commencement of the 
operations.  

 100% more cameras alongwith all allied components for feeder routes. 

 Storage as per requirement 

The contractor upon receiving a written order from the purchaser shall incorporate the 
additional services into the existing system. Payments for the additional services shall be made 
against quoted rates on prorate basis from the date of commissioning for the remainder of the 
contract. 

If such phase are undertaken by the purchaser after three (03) years of commencement of 
operations, the Contract may be extended accordingly with mutual consent of both parties. 
However, during such extension(s) of the contract the payment shall be made at quoted rates 
on prorate basis. 

6.4 The IT Systems comprises the following core components along with associated equipment and 
services: 

 
CCTV Surveillance System    
Data Center/Servers, Infrastructure Racks (Imported) & Data Storages  
Connectivity  
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6.5 High-level requirements for these systems are outlined in relevant sections in this document. It 
is mandatory that interested bidders propose only reliable, proven, deployed solutions, 
incorporating industry best practices.   
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7. Overview and Objectives 
Multan is the 3rd largest city in the Province Punjab. It is located on National Highway (N-5) leading to 
Bahawalpur and Muzaffargarh / Dera Ghazi Khan enroute to Karachi. The city lies east of Chenab River, 
more or less in the geographic center of the country, at a distance of about 966 km from Karachi. 
Punjab’s current population is approaching to 100 million, which is approximately 56% of the country’s 
population. Five major cities of the province include Lahore, Gujranwala, Faisalabad, Rawalpindi and 
Multan. Under the devolved local government system, Multan has been declared a City District, 
comprising of six Towns, each administered by a Town Municipal Administration (TMA).The towns are 
further divided into a total of 129 union councils. 

Multan has enormous intra city and intercity movement of passengers through conventional 
transportation modes. The road network is sharing the major load, and is overburdened, thus causing 
numerous problems to the residents of Multan. The vehicles ownership in Multan district increased 
sharply by 277% between 2009 and 2014. Among vehicle types, motorcycles are dominant in Multan 
with a share of 76% while passenger cars represent only 15%. The number of motorized vehicles is 261 
per 1,000 residents for year 2014.  

7.1 Passenger Trips 

In Multan, the transport demand amounts to 2.06 million daily person trips, as shown in table.  

Table: Passenger Trips by Vehicle Type 

7.2 Passenger Trips by Vehicle Type 

Table below shows the estimated mode share and trip making in Multan. 

No. Mode No. of Trips (,000) % 

1 Walking 720 34.94% 

2 Bicycle 95 4.60% 

3 M/C Driver 367 17.81% 

4 M/C Pax 145 7.02% 

5 Car Driver 29 1.43% 

6 Car Pax 24 1.18% 

7 Wagon 71 3.43% 

8 Mazda 8 0.38% 

9 Public Bus 30 1.48% 

10 Qinqi 422 20.47% 

11 Rickshaw 94 4.55% 

12 Taxi 1 0.05% 

13 Tourist Bus 1 0.03% 

14 Company Bus 5 0.22% 

15 School Bus 49 2.38% 

16 Others 1 0.03% 

Total  2060 100% 
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Table: Passenger Trips by Vehicle Type 

7.3 Multan Metrobus System 

The objective of providing mass transit system is to overcome growing problems of urban transport such 

as increasing congestion, accidents, safety, air quality etc. The figure below shows long term mass 

transit network for Multan; 

 

 

Mode Trips (,000) Proportion 

Public Transport ( Wagon, Mazda, Public Bus & Qinqi) 531 39.5 

Private Vehicles 
Cars 203 15.13 

Motorcycles/Bicycles 607 45.26% 

Total 1341 100% 
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The priority corridor identified initially for implementation is Red Line from BZU to Chowk 

Kumahara via BCG Chowk. The route detail of the corridor are as under: 

Length of Route: 

  i. At Grade 

  ii. Elevated 

18.50 KM 

6 KM 

12.5 KM 

Bus Stations: 

  i. At Grade 

  ii. Elevated 

Total 

7 

14 

21 

7.4 Feeder Bus System 

The GoPb intends to facilitate the passengers of Multan Metrobus System and provide integrated 
transport system. The physical, operation and fare integration aspect of integrated transportation 
system will be catered for between Metrobus and feeder bus system.  The feeder routes will be 
operated to board and alight passengers in order to feed Metrobus stations. The services hours and 
frequency will match the Metrobus operation. 

PMA initially plans eleven (11) feeder routes; having total route length of 68 Km's to feed the Multan 
Metrobus stations. The numbers of feeder buses to be operated on the eleven routes are 100 in 
number. The feeder buses will have automated fare collection system coupled with necessary 
hardware and software to authenticate entry/exit of passengers into Feeder buses, and to monitor 
adherence to bus schedules. The Metrobus card will be used both in Metrobuses and feeder routes to 
get free or discounted transfer. Smart cards may be recharged to a stated, agreed upon max limit, for 
travel onto Metrobus stations and feeder routes.   

The Driver Console Unit installed on buses shall be used to track buses accurately and reliably. The 
back-end system shall be able to produce MIS reports and bus-schedule adherence report and 
kilometers travelled by each bus of the operator. To accomplish this, The Client will receive live 
passenger data, financial data, and Automatic Vehicle Location data in Metrobus Command and control 
center. The Feeder routes operation will be monitored via Surveillance camera installed along the 
Metrobus Corridor. The whole operation will be monitored and controlled by Punjab Metrobus 
Authority from Command and Control Centre.  
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7.5 Future Expansion Plans 

The following are future plans for the city: 

Expansions of Metrobus corridor to completed whole network; 

Expansion of public transport routes throughout the city to have integrated Public Transportation 
System. 

 
 
7.6 The  Punjab Masstransit Authority (hereinafter called "PMA")  invites  applications from 

bidders/Consortium (herein after called " Bidder") for the execution and completion of a project 
involving the provision, commissioning, installation, Calibration & Testing, Operation and 
Maintenance of  CCTV Surveillance System, Connectivity, Data Center Server/Racks/Storages, Data 
Cabinet for the  Command & Control Centre and Feeder Routes in Multan, Pakistan (hereinafter 
called the "Project").  

7.7 The scope of work is limited to area of feeder routes in Multan.  The key components of the scope 
are provided below. 

  

7.7.1  Video surveillance 

a. Installation of cameras 

b. Set up of Command and Control Centre and provision of live feed of cameras on Video Wall 

and workstations of command and control center.  

7.7.2  Data center   

a. Furnish and install Data Centre equipment and requisite hardware (computing and switching). 

b. Deployment and Installation of hardware including servers, storage, racks etc. 

c. Detailed solution architecture 

d. Bidders are required to provide computing/switching as per proposed solution 

 

7.7.3  Network 
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a. Providing connectivity through reliable media (fiber and wireless) from Feeder Routes to 

DC to Command and Control Center; Command and Control Centre to DC; DC to Command 

and Control Center. 

b. Detail network diagram with network architecture 

c. Provide all network components include all active and passive equipment. 

7.7.4  Command & Control Centre hardware 

a. Video Wall & Data center LAN, switch/router, equipment etc. 

b. Electrical design and requirement/provision of Network cabling etc. 

7.7.5  Integration 

a. Provisioning and Integration of all IT System  on Turnkey as per industry standards. 

7.7.6  Training 

a. Essential training to the operational staff of Purchaser shall be provided locally. 

The bidders are required to submit a comprehensive detailed system and network architectures of 

proposed solution as well as the detailed specifications of proposed hardware components. 

7.8 Future Expansion Plans 
Once, the IT Systems solution is successfully adopted for current phase of Metrobus, there are plans to 
roll out the solution for later phases of Metrobus, and eventually local transport Operations (Feeder 
Routes) will be included as well.  

8. Contract type and duration 

Contract period is (06) six years, extendable based on needs, compliance to defined Service Level 
Agreement (SLA), satisfactory audit reports, and compliance to other requirements stated in this 
Tender Document, and formal contract.  

9. Services Required 
Contractual obligations of the successful bidder’s (IT Systems Service Provider’s roles and 
Responsibilities): 

IT Systems Solution Deployment and onsite technical support: 
1. Provision, Install, configure, customize, deploy, thoroughly test, maintain and 

operate all IT Systems components - including all related equipment and 
software necessary for the smooth running of the system, in accordance with 
provisions of this tender document, good industry practices, applicable laws, 
and technical specifications of components stated in this document. 

2. Provision, Install, maintain and operate a robust, scalable, secure, and efficient 
data communications network connecting PMA feeder routed to the 
datacenter/hosting site as well as the central PMA control center. 

3. Deploy suitably skilled personnel (dedicated team) for 
configuration/customization, installation, and prompt and efficient technical 
support/maintenance of all IT Systems components.  

4. Adequate spare parts must be in place, in order to ensure uptime defined in 
the Service Level Agreements. Cost to be borne by service provider/successful 
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bidder.  
5. Submit detailed design, specifications, documentation, and manuals (also in 

softcopy) of related IT Systems components being implemented - for approval. 
6. Establish formats, standards, database parameters, and protocols for 

communication among the different sub-systems of IT Systems. 
7. Adhere to timelines of the IT Systems project implementation specified in this 

RFP/Tender Document. 
8. Provide monthly/weekly reports on progress of IT Systems implementation as 

per scope defined in this Tender Document. 
9. Ensure quality, robustness, security, and functionality of all hardware, software 

components associated with the IT Systems. 
10. Implement a secure and protected access control system to IT Systems 

software application systems and databases, limiting access to authorized 
personnel only. Also provision of hosting sites and ensure regular and tested 
data backup. 

11. Implement appropriate security measures for the information and data 
generated from operations of IT Systems, and deploy standard management 
procedures, contingency plans, and back-up plans to cope with any system 
failure. 

12. Impart meaningful and timely training to all staff associated with IT Systems as 
well as selected staff of PMA. 

13. Develop/Document detailed equipment and IT Systems component 
maintenance plan, in consultation with PMA, and implement it. The plan must 
cover procedures and parameters for preventive and break-down 
maintenance, as well as maintenance review procedures. 

14. Guarantee up-time and adequate performance of IT Systems components at  
Control Center and Datacenter. 

15. Guarantee smooth operations and functioning of all IT Systems components 
during the entire contract period 

16. Plan and conduct regular recovery drills, security audits, and performance 
tuning activities. Timely submit associated plans, schedules, and results for 
review.  

17. Coordinate all equipment and software maintenance activities well in advance 
with authorized/designated personnel at PMA.  

18. Replace faulty equipment, hardware, software at its own cost so as to ensure 
adherence to stated service-level parameters. 

19. Regularly check, and timely upgrade and maintain all possible ICT 
infrastructure including hardware, software, and network infrastructure and 
ensure adherence to stated service-level parameters.  

20. Integrate with other Intelligent Transport Systems (ITS) add-ons, if any. 
21. Ensure that only authorized personnel of PMA should have secure access to 

add or change key configuration parameters. 
22. Provide authorized PMA staff secure, 24x7 access to Management Information 

System reports and features -covering all critical aspects of IT Systems 
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operations, alerts, faults, and audit logs. 
23. Obtain all necessary permits under all applicable Laws required to proceed 

with IT Systems Project implementation, and comply with applicable laws, 
regulations, and permits during the contract period. 

24. Cooperate with all other service providers and facilitate their operations in the 
PMA In case of damages to PMA or other Service Provider property on the part 
of the IT Systems Service Provider the damages shall be recovered from the IT 
Systems Service Provider by the Purchaser. 

25. Be responsible for the conduct and functioning of all staff employed on the IT 
Systems project towards passengers and PMA staff as well as authorized staff 
of other relevant government agencies. The service provider shall ensure 
efficient services, polite and courteous behavior of its employees. The Service 
Provider shall be liable for any misconduct or unreasonable offense of its 
employees and shall take prompt and appropriate action.  

26. Participate in all meetings, committees, etc, as directed by PMA from time to 
time. 

27. Ensure prompt and efficient 'response time' related to all service delivery 
aspects. 

28. Timely raise alerts to the PMA control center staff in case of issues with 
equipment or system functioning. 

29. Ensure scalability of the IT Systems to cater to the future requirements and 
needs. 

30. Engage and deploy suitably skilled personnel for development, installation, 
operation and maintenance of the IT Systems project, and 
maintenance/replacement of all related equipment/component in a timely 
manner and at its own cost. 

31. Take prompt and reasonable action for resolution of each complaint, including 
complaints received from passengers as well as from PMA, related to IT 
Systems operations and generate log of each complaint along with the details 
of the resolution. 

32. Engage a suitable and renowned third party inspection for qualitative 
verification of the deployed IT Systems solution and hardware. 

33. Contractor must provide interfaces to PMA to generate/update reports on the 
fly. 

34. For all software and hardware related components comprehensive training 
must be provided. 

35. Adequate resources from the contractor’s side must be available to ensure 
smooth operations of IT Systems.  

36. The Contractor must provide automated mechanism in the form of system 
generated real time alerts/reports viewable via centralize dashboard to 
determine downtime and performance of equipment installed on Feeder 
Routes, data centers and networks.  

37. Purchaser reserves the right to purchase additional IT Systems solutions from 
any other third party through competitive bidding as per the specifications 
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mentioned in the tender document. The Contractor is responsible to integrate 
with all such IT Systems solutions in an efficient & timely manner. 

38. The Contractor is liable to cooperate fully with the assigned Information 
System Auditor’s and shall extend all necessary access, support & cooperation 
for the completion of said audits (as and when required). 

39. The Contractor is responsible for operating the entire IT Systems including all 
its components and peripherals, reliably and securely at all times during the 
course of the contract. After completing the initial system deployment, User 
Acceptance Testing (UAT) and Commissioning of the system, the Contractor 
shall not make any changes to the system configuration parameters and 
security settings without prior written approval of the Client in a timely 
manner.  

40. The Purchaser intends to augment the existing system by adding the following 
components in the subsequent phases within first three (03) years from the 
commencement of the operations.  

 100% more cameras alongwith all allied components for feeder 
routes. 

 Storage as per requirement 
The contractor upon receiving a written order from the purchaser shall 
incorporate the additional services into the existing system. Payments for the 
additional services shall be made against quoted rates on prorate basis from 
the date of commissioning for the remainder of the contract. 
If such phase are undertaken by the purchaser after three (03) years of 
commencement of operations, the Contract may be extended accordingly with 
mutual consent of both parties. However, during such extension(s) of the 
contract the payment shall be made at quoted rates on prorate basis. 

 
10. Key Service-level parameters 

 

1. Services are required during operations of the PMA buses – tentatively decided, as 24 
hours a day 7 days a week and 365 days a year.  

 
2. Adequate spare parts and fully functional maintenance lab must be in place, in order to 

ensure uptime defined in the Service Level Agreements. 

Any breach of defined service level will entail penalties which shell not exceed more than 10% 

of the monthly payments to service provider; service level parameters are outlined in 

Annexure-J.  
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11. PMA's Responsibilities 
 

The Purchaser shall:  

1. Provide IT  System service provider necessary project site so that IT Systems service 
provider can perform its obligations in a timely manner 

2. Facilitate the Contractor in obtaining required NOC’s for Provisioning of Site. 

3. Grant timely approvals and make timely payments 

4. Contract signing, Contract Payments and monitoring project and operations. 
 

12. Key components of the solution 
 

The overall objective of the project is to have an Integrated Command and Control Centre 

with modernize infrastructure, systems and capabilities to proactively monitor the Feeder 

Routes and effectively respond to incidents on a real time basis. Integrated Command and 

Control Centre will bring the innovative Concept of Operations to provide a solution that 

delivers: 

1. New technology and process infrastructure to provide real-time information and 

intelligence to facilitate operational staff for making evidence based decisions. 

2. Provision of information to ensure that informed decisions are made with regard to 

priority and allocation of the most appropriate resources. 

3. Delivery of flexible operational systems that can evolve and expand with the evolving 

needs. 

The overall aim of the integrated Command and Control Center is to improve operational 

efficiency by deploying new hardware using up-to-date technology that will enable to adopt 

more efficient working practices and new operating concepts. The Integrated Command and 

Control Center operations will integrate the Command, Control, and Communication 

functions through but not limited to below mention Services areas: 

o CCTV Surveillance System is responsible for displaying video streams having 

analysis of the video streams of the CCTV Cameras. 

o Provision of video streams on Video Wall System (video wall) to display video 

streams on the video wall. 

o Data Center  
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The system will operate as a receiving and recording point for CCTV videos that are available 

for viewing at work-stations and/or for display on the video-wall including System Control 

and Management, Digital Recording and Archiving, Specific Analysis Tools, Video Walls and 

Control Systems, Data Centre, structured cabling, storages, connectivity as well as system 

integration and testing. 

The System consists of CCTV Surveillance System, Data Cabinets, Switches, Connectivity and 

other allied IT equipment’s installed at Feeder Routes, and Data Center Server/Racks/Storages, 

Data Cabinet and other allied IT equipment’s at Command and Control Center (C&CC). The 

requirement is to interconnect all onsite equipment to the central control system at the C&CC 

using data communication & transmission equipment with the following characteristics: 

• High Availability 

• High Reliability 

• Easy to install and operate 

• Scalable  

• High degree of flexibility  

 
12.1 Power 

Uninterruptible Power Supply is needed to ensure power supply for all IT Systems 
equipment/components deployed at Feeder Routes. Power backup to be proposed 
must take into account the capacity required to run all components of IT Systems at the 
Feeder Routes. 

12.2 System availability and data backup 

IT System solution must be able to function on a 24x7x365 basis.  CCTV Surveillance 
backups (30 days as per defined highest resolution) are critical features of the overall 
solution. System should be hosted in adequate data center, providing high availability 
access. Regular data backups must be maintained. 

 
12.3 Connectivity  

24/7 connectivity must be ensured, and data transmission to central data center must 
also be ensured on 24/7 basis. This shall involve all necessary integration with primary 
fiber optic network to ensure connectivity at all points of time. 
 

12.4 Servers/Storage 
Setup of servers, storage devices and any other hardware/software necessary for the 
proposed solution to work efficiently is an integral component of the system. 
 

12.5 PMA Control Center 
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PMA has set up a central control center for authorized PMA staff. All Information 
collected via IT Systems shall be made accessible via secure, interface to authorized 
PMA staff on real-time basis, by the Contractor/Service Provider.  
Contractor/Service Provider is responsible to provide adequate IT Systems support 
staff at the PMA Control Center. 

 

12.6 It is expected that the bidders submits their response based on thorough study. 

Following is the list of items which should be taken in account by the bidders and appropriate 

response shall be given: 

 Surveillance cameras: Cameras to be deployed on feeder routes. 

 Network: List of locations alongwith the required network type at each location. It 

should include all fixed/ wired /wireless/ fiber communication points. 

 Integration: Bidder is required to do all integration. These include Feeder Routes 

and Command and Control Centre. 

 Develop the surveillance layout for the identified area; recommend the risk 

mitigation strategy and a structured plan. 

 Provide a detailed proposed system and network architecture for an integrated 

solution involving command and control elements, Data Centre equipment, 

communication, procedures and personnel. 

 Design for the Integrated Communications Platform 

Bidder is expected to provide end-to-end services of designing, procurement, installation 

and commissioning of the systems. 

12.6.1. Video surveillance 

a. Installation of cameras 

 Cameras need to be deployed to monitor Feeder Routes. 

 Bidder needs to install configure the cameras on the location. 

 Any work related to installation of camera like, customization, cabling etc. 

would be part of bidder’s scope of work. 

b. Integration with Command and Control Centre 

 Command and Control Center will be established at Chungi No. 9, Multan. 
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 Furnish 24/7 Communication and Information services at the command & 

control center. 

 Electrical and network design and cabling. 

 Any work related to integration with video wall, workstations cabling, 

networking, and installation is part of bidder’s scope of work. 

   12.6.2.   Data center (DC) 

a.    Provision IT System according to best practices (Data center standards Tier 3 

compliant (bidder will provide undertaking that provisioned datacenter is Tier 3 

compliant)). The contractor shall establish a Data Center at a suitable place of his own 

choice.  

 Bidder is required to secure all equipment at Tier3 compliant DC at the 

appropriate location. 

 DC to be connected with Command & Control Center. 

b.   Including: 

 Dynamic and efficient precision cooling system should be available for DC 

 Precision Cooling System for DC should be available with no single point of 

failure, best of breed products, maximum flexibility, scalability and 

accessibility for maintenance. 

 Electrical and Mechanical actual load consumption shall be considered for 

design of power system 

 Floor plan and flooring would also be part of bidder’s scope of work. 

c. Provisioning and installation of hardware including servers, storage, racks etc. 

 Bidder is will supply all the hardware required for the data center including 

servers, monitors, storage, racks etc. The proposed hardware must be 

scalable. 

 Operating systems, Applications, Real time Network Monitoring System and 

all Licensing required for commissioning of the hardware shall also be 

provided by the bidder. 
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 Bidder shall also set up monitoring mechanism for the DC with the 

required hardware/software. 

 Bidder shall also provide Anti-Virus, DMS, and VPN etc.  

12.6. 3.   Network 

a.   Providing connectivity on fiber/wireless from Feeder Routes to DC; DC to 

Command and Control Center; Command and Control Center to DC. All 

switching/routing is the part of connectivity. The network media should be 

capable to cater for all the data requirements of IT Systems. 

 The project includes provision of  network for last mile connectivity, as well 

as final system design, documenting all system components, preparation of 

input like messages, dynamic sign contents, response/ action plans, etc. 

according to the Client’s requirements, coordination with the PMA and 

maintenance by providing technical support. 

 Bidder will provide connectivity between the locations. It is expected that 

there would be minimum connectivity failure at any point of time. 

b.   Provide all network components including active and passive components 

 In addition to the connectivity, bidder shall provide all network components 

such as routers, switches, cable at all the required locations. 

12.6.4.   Office hardware 

a.    Supply and install office LAN, office switch/ router, for Command and Control 

Center etc. 

 For the proper functioning of the IT system, bidder is required to propose 

certain office hardware based on requirements. 

 Hardware shall be commissioned by the bidder and also maintained by the 

bidder during the maintenance period. 

12.6.5.   Integration 

Integration services include complete integration on Turnkey basis of all IT systems having 

following components: 

 Command and Control Center 
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 Video Surveillance  

 Location/Feeder Routes 

 Video Wall 

 Data Center  
  

Note: Major components and their quantities are listed section (76); Bidder must 

provision any other/more equipment required to integrate the system and to make it 

functional. 

12.6.7. Training 

a. The scope of the training shall be to train the skills, knowledge, behaviors, 

technology functionality, processes of the new roles for, but not limited to 

Operators and supervisors 

12.6.8. Maintenance 

 

 Bidder shall ensure all the equipment installed in the outdoor shall be vandal 

proof and in case the equipment’s get damaged they shall be replaced by the 

Bidder in the shortest time, as defined in the Service Level Parameters. 

 The service provider needs to adhere to defined Service Levels and is 

expected to keep spares of implemented products for smooth and 

undisrupted functioning of the system. 

 Preventive maintenance shall be carried out once in a quarter alongwith 

corrective maintenance and also when calls are placed by officer in-charge, 

respective officers /authority. 

 Bidder shall provide manpower to give maintenance support for 24/7 at the 

system and wherever the bidder feels necessary for the period of service 

contract. 

 Bidder shall offer maintenance of the various equipment, components and 

installations to a high level of operational integrity for the contract period 

 In addition to maintenance during the contract period, the service provider 

shall be fully responsible for all maintenance activities for the period 

between installations of equipment 
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12.6.9. Manpower 

a. Bidder shall provide adequate number of personnel each responsible for a specific role 

within the system. 

b.  Bidder must provide clear definition of the role and responsibility of each individual 

personnel. Bidder shall have a defined hierarchy and reporting structure for various teams 

that shall be part of the project. Bidder shall independently estimate the teams' size 

required to meet the requirements of this project and their credentials. Bidder shall 

propose qualified technical personnel with adequate skill levels to manage the 

infrastructure. 

d. Some of the required personnel are: 

  Project Head 

  Project manager 

  Surveillance expert 

  Video Wall Expert 

  Solution architect (solution, network, hardware) 

  Data center expert 

  Handholding staff 

  Trainers 

  Facilities management engineer  

The systems/equipment shall consist of a high capacity, high availability in according to relevant 

International Standards. The details of equipment’s to be installed at Feeder Routes, Command 

and Control Centre are available with descriptions, to give an overview of the 

system/equipment requirements at Annex-K.  

13. Functional Requirements 
All the systems/ equipment’s shall provide high availability with 99.9% uptime 24h/7d, 365 days 

a year alongwith the onsite installation, commissioning, calibration, integration, testing, 

operation & maintenance as per SLA. The bidders are required to submit their proposals against 

the entire system. 

14. Other high-level requirements 
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14.1 IT Systems must have following features: 
 

14.1.1 Availability of user-definable criteria and rules for various functions/ auto alerts. 

14.1.2 Inventory report of stock in hand and in use. 

14.1.3 Online dashboard based on configurable parameters. 

14.1.4 Report writer for generating quick on the fly reports/analysis. 

14.1.5 Ability to generate automated alerts – e.g. SMS, email, fax. 

14.1.6 User security roles definition and availability of interface to reassign roles. 

14.1.7 Secure, reliable and password protected system.   

14.1.8 Detailed audit log of critical user activities in the system. 

14.1.9 Automated data backup facility.   

14.1.10 The IT System must have provision of integration with any other systems in 
future. 

14.2 Networks & Data Connectivity 
14.2.1 Setting up the IT System components on PMA Feeder Routes, including the data 

network, so as to ensure timely, un-interrupted transmission of data between IT 
Systems at feeder routes and at C&CC& datacenter. 

14.2.2 Reliable/redundant network availability. 

14.2.3 Linking any network equipment etc. and power supply. 

14.2.4 Usage of automated tools to monitor network performance at Feeder Routes 
Locations, access must be provided to stakeholders.  

14.3 Feeder Route Equipment  
14.3.1 Deployment (and security) of Cameras, cabling for networks, routers/switches/signal 

boosters, and/or any other component required to run IT System efficiently, 
adequately, and as per industry standards as well as to ensure compliance to 
parameters mentioned in the Service Level Agreement.  

14.4 Centralized/Back-office systems and reliable hosting 
14.4.1 All transactional data will remain property of the purchaser and may not be shared 

with anyone without written consent of the Purchaser. 

14.4.2 Purchaser will have access to all transactional data and audit logs, logged into the 
system for at least the past twelve months (30 days for CCTV surveillance Record as per 
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defined highest resolution), at all times. And will be provided regular data backups by 
the contractor for long-term storage and archival purposes on reliable storage media. 

14.5 Equipment Installation/Maintenance and Software Support  
14.5.1 Installation, maintenance, and operations of all equipment as listed in relevant sections 

of this tender document. 
 

14.5.2 Continuous support of all software and hardware components associated with 
proposed IT System - via dedicated support staff accessible via help desk, all services 
must be provided based on the service-level parameters defined in this document. 

 
14.6 Human Resources  
The successful bidder must employ adequate, well-trained staff to perform all duties and 
responsibilities stated in this tender document – including all roles/duties to be performed at 
the Feeder Routes, C&CC, at the central datacenter, and to support PMA authorized staff on 
the complete solution.  
15. Tender/Bidder Eligibility 

15.1 An eligible Tenderer/Bidder is a Tenderer/Bidder who: 
15.1.1 is a provider of Services and Equipment as outlined in the document 
15.1.2 Services can only be supplied / sourced / routed from “origin” in “eligible”member 

countries. 
a. “Eligible” is defined as any country or region that is allowed to do business in 

Pakistan by the law of Government of Pakistan. 
b.  “Origin” shall be considered to be the place where the company / firm is 

incorporated 

15.1.3 has a registered office in the respective country of origin 

15.1.4 has been registered for at least 5 years in country of origin, and has proven experience 
of deploying solution. 

15.1.5 has the required relevant qualified personnel and adequate financial and technical 
strength to fulfill the requirements. 

15.1.6 Conforms to the clause of “Responsiveness of Bid” and “Preparation/Submission of 
Tender” given herein this tender document. 

15.1.7 Verifiable proof for all the above shall be required. 
15.1.8 Local companies forming part of the joint venture must be registered under the 

prevailing related rules or Companies Ordinance and Punjab Revenue Authority (PRA). 
 

16. Tender Cost 
The Tenderer/bidder shall bear all costs / expenses associated with the preparation and 
submission of the bid and the Purchaser shall in no case be responsible / liable for those costs / 
expenses. 
 

17. Joint Venture / Consortium 
Joint venture/Consortium is also eligible for this tender, as long as the joint venture complies 
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with the following conditions: 
 

a. The Tenderers may form a joint venture of maximum four Tenderers/bidders. An Agreement 
Deed legally executed to that effect, or a Memorandum of Understanding (MOU), signed by all 
the partners shall be submitted with the Tender and shall remain valid throughout the currency 
of the Contract. 

b. One partner of formulated joint venture will be designated the lead partner and would be get 
into legal contract with the Purchaser and would be liable to incur liabilities, receive payments 
and receive instructions for and on behalf of any or all partners. A power of attorney to that 
effect, legally executed, signed by all the partners shall be submitted with the Tender/bid. 

c. There must be at least one locally registered company (Partner) of good repute, with relevant 
experience and proven track record, in the joint venture. 

d. All the partners shall be jointly and severally liable for the execution of the Contract in 
accordance with the terms and conditions of the Contract. The Tender, and in case of 
successfully qualifying both technical and financial evaluation, the Contract Deed, to that 
effect, shall be signed by the lead partner. 

e. Partners other than the lead would also be bound by the terms and conditions of the contract. 
f. No partner of the formulated joint venture can be replaced, removed or added without the 

prior approval of purchaser. 
 

18. Examination of the Tender Document  
The Tenderer is expected to examine the Tender Document, including all instructions and 
terms and conditions thereof. 
 

19. Amendment of the Tender Document 
19.1 The Procurer may, at any time prior to the deadline for submission of the Tender, at its own 

initiative or in response to a clarification requested by the Bidder(s), amend the Tender 
Document, on any account, for any reason. All amendment(s) shall be part of the Tender 
Document and binding on the Bidder(s). 

19.2 The Procurer shall notify the amendment(s) in writing to the prospective Tenderers. 
19.3 The Procurer may, at its exclusive discretion, amend the Tender Document to extend the 

deadline for the submission of the Tender, in which case all rights and obligations of the 
Procurer/ Purchaser and the Tenderers previously subject to the deadline shall thereafter be 
subject to the deadline as extended. 

 
20. Preparation / Submission of Tender 
 
20.1 The Tenderer is allowed to bid for complete services only. 
20.2 The Tenderer is not allowed to bid in partial in this tender. 
20.3 The Tender and all documents relating to the Tender, exchanged between the Tenderer/bidder 

and the Purchaser or Procurer, shall be in English. Any printed literature furnished by the 
Tenderer/bidder in another language shall be accompanied by an English translation which 
shall govern for purposes of interpretation of the Tender. 

20.4 The Tender shall be submitted accompanied by the prescribed Forms, Annexes, Schedules, 
Charts, Drawings, Documents, Brochures, Literature, detailed design, operations and 
maintenance plan and detailed project plans with milestones etc. which shall be typed, 
completely filled in, stamped and signed by the Tenderer or his Authorized Representative. In 
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case of copies, signed and stamped photocopies may be submitted. 

20.5 Further required information as part of the bid is listed below, as in continuation to other 
requirements listed in the document: 

20.5.1 List of firm’s major international and national clientele. 
20.5.2 Details related to experience in implementing, maintaining and supporting such solutions with 

all supporting documents and documented proofs. 
20.5.3 Complete details of all the projects being carried out by the bidder with all supporting 

documents and documented proofs. 
20.5.4 Details of similar type of projects executed by the Bidder with all supporting documents and 

documented proof. 
20.5.5 Details/Profile of Staff (Management / Technical) team 
20.5.6 Valid Sales Tax, Income Tax and NTN company registration certificates (for local company and 

the same prevalent documents as applicable in the region/origin of operations of enterprise 
operating outside Pakistan). 

20.5.7 SECP Registration Certificate. 

20.5.8 Registered service provider with Punjab Revenue Authority (PRA) 

20.5.9 Disaster Recovery Plan 
20.5.10 Information Security Management practices 
20.5.11 Details of proposed solution with logical diagrams, functionality and features and the proposed 

deployment plan with timelines  
20.5.12 Availability confirmation of all resources which will be used in the proposed solution.  
20.5.13 Bidder will provide sample reports which the system can generate. 
20.5.14 Detailed Project Plan highlighting timelines, resource allocations and deliverables for each 

milestone leading to solution roll out. 
20.5.15 Detailed quality assurance plan including methodology. 
20.5.16 Detailed Communications Management Plan. 
20.5.17 Details of hardware/equipment used along with warranties. 
20.5.18 Detailed features of the software systems. 
20.5.18.1 Provide an overview of software organization. 
20.5.18.2 Define external interfacing data format, semantics, and protocols. 
20.5.18.3 Include complete documentation of non-application components such as operating  

system, communications handlers, database, and report generators. 
20.5.18.4 Detail the procedures for building and managing software configuration. 
20.5.18.5 Describe the metrics embedded in IT Systems to evaluate its performance. 
20.5.18.6 Identify the error conditions detected through the Automated system, and the messages or  

Indications for those conditions. 
20.5.19 Data collection and management methodology. 
20.5.20 Detailed workflow of proposed IT Systems. 
20.5.21 Integration between all IT Systems.  

20.6 The Technical and Financial proposals shall be submitted in two separate envelopes and the 
envelopes will be clearly marked ‘Technical Proposal’ and ‘Financial Proposal’. Electronic copy 
(CD/DVD/USB) of Microsoft Word/Excel file format (as applicable) of offered bid documents 
(technical section only) prepared by the bidder (not manufacturer) must be furnished. Each 
proposal shall be in two sets bid i.e. the original and the copy. 

20.7 In the event of any discrepancy between the original and the duplicate, the original shall 
govern. 

20.8 The Technical Proposal shall contain following, without quoting the price: 



 

Page 34 of 126 

 

20.8.1 Technical Proposal Form (Annexure-A) 
20.8.2 Affidavit and Undertaking (All terms & conditions and qualifications listed anywhere in the RFP 

have been satisfactorily vetted) (Annexure-E&F) 
20.8.3 Covering letter duly signed and stamped by authorized representative. (Annexure-C) 

20.8.4 Authorized Certificate / document from the principle / manufacturer. 

20.8.5 Evidence of eligibility of the Tenderer and the Services. 

20.8.6 Evidence of conformity of the Services to the Tender Document 

20.8.7 Technical Brochures / Literature 

20.8.8 The statement must be signed by the authorized representative of the Bidder 

20.8.9 Financial Capacity as per Annexure-I 

20.8.10 Valid Registration Certificate for Income Tax, Sales Tax and / or other allied agencies / 
organizations / regulatory authorities (Principal, Local Representative Company). 

20.8.11 Income Tax & Sales Tax Returns for the last three tax years.  

20.8.12 Power of Attorney, if an authorized representative is appointed (Annexure-D) 

 

20.9 The Financial Proposal shall comprise the following: 

20.9.1 Financial Proposal Form (Annexure-B) 

20.9.2 Price Schedule 

20.9.3 Bid Security (for a sum of PKR ten (10) million amount as mentioned vide clause 22 regarding 
Bid Security of this tender document) 

 

20.10 The Tenderer shall seal the Original Technical Proposal in an envelope duly marked as under: 

 

Original Technical Tender for 

Tender Name. [Number/Name of Tender]  

 

[Name of the  Procurer] 

[Address of the  Procurer] 

 

[Name of the Tenderer/Bidder] 

[Address of the Tenderer/Bidder] 

[Phone No. of the Tenderer/Bidder] 

 

20.11 The Tenderer shall seal the Duplicate Technical Tender in an envelope duly marked as under: 

 

Duplicate Technical Proposal for 

Tender Name. [Name of Tender]  

 

[Name of the  Procurer] 

[Address of the  Procurer] 
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[Name of the Tenderer/Bidder] 

[Address of the Tenderer/Bidder] 

[Phone No. of the Tenderer/Bidder] 

 

20.12 The Tenderer shall follow the same process for the Financial Tender. 

 

20.13 The Tenderer shall again seal the sealed envelopes of Original Technical Proposal and the 
Original Financial Proposal in an outer envelope, duly marking the envelope as under:  

 

Original Tender for 

Tender Name. [Name of Tender]  

Strictly Confidential 

Open on [Last Date of submission of the Tender] 

 

[Name of the  Procurer] 

[Address of the  Procurer] 

 

[Name of the Tenderer/Bidder] 

[Address of the Tenderer/Bidder] 

[Phone No. of the Tenderer/Bidder] 

 

20.14 The Tenderer shall again seal the sealed envelopes of Duplicate Technical Proposal and the 
Duplicate Financial Proposal in an outer envelope, duly marking the envelope as under:  

 

Duplicate Tender for 

Tender Name. [Name of Tender]  

 

Strictly Confidential 

Open on [Last Date of submission of the Tender] 

 

[Name of the  Procurer] 

[Address of the  Procurer] 

 

[Name of the Tenderer/Bidder] 

[Address of the Tenderer/Bidder] 

[Phone No. of the Tenderer/Bidder] 

 

20.15 The Tenderer shall enclose soft copies of the Technical Proposal and the Financial Proposals, 
including all Forms, Annexes, Schedules, Charts, Drawings, Documents, Brochures, Literature, 
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etc., in the form of MS Word Documents, MS Excel Worksheets and Scanned images, with the 
hard copies. 

20.16 This is made obligatory to affix authorized signatures with official seal on all original and 
duplicate (copies) documents, annexures, copies, certificates, brochures, literature, drawings, 
letters, forms and all relevant documents as part of the bids submitted by the tenderer.  

 

21. Tender Price 

21.1 The quoted price shall be: 

21.1.1 best / final / fixed and valid until completion of all obligations under the Contract i.e. not 
subject to  variation / escalation; 

21.1.2 Inclusive of all charges up to the delivery point at the Project site in Multan for IT System 
related components; 

21.1.3 in Pak Rupees (PKR); 

21.1.4 Is inclusive of all applicable taxes, duties, levies, insurance, freight, etc., as per Laws of the 
Government of Pakistan, but shall be exclusive of Sales Tax on Services which shall be 
added by the Purchaser over and above the quoted amount, as applicable/required 
under the relevant Tax Laws, to arrive at the Contract Price. Accordingly, the Contract 
Price shall be subject to adjustments for change in rate of Sales Tax on Services.  

21.1.5 If not specifically mention in the Tender, it shell be presumed that the quoted price is as per 
the above requirements. 

21.2 Where no prices are entered against any item(s), the price of that item shall be deemed to 
have been distributed among the prices of other items, and no separate payment shall be 
made for that item(s). 

21.3 The price hereby quoted by the Bidders would cover the whole scope of services for the 
contract period. 

 

22. Bid/Tender Security 

22.1 The Tenderer shall furnish the Tender Security/Bid security as under: 

22.2 As part of technical bid envelope in a separate envelop, failing which will cause rejection of 
bid.  

22.3 Bid security should be submitted by the Bidder; 

22.3.1 Demand Draft / Pay Order / Bank Guarantee, issued by a scheduled bank operating in Pakistan, 

in the name of the Client, , as per the format provided in the Tender Document[Annexure-G]; 

22.3.2 for a sum of PKR ten (10) million; 

22.3.3 denominated in Pak Rupees; 

22.3.4 have a minimum validity period of 180 days from the last date for submission of the Tender or 
until furnishing of the Performance Security, whichever is earlier. 

22.4 The proceeds of the Tender Security shall be payable to the Purchaser, on the occurrence of 
any / all of the following conditions: 

22.4.1 If the Tenderer withdraws the Tender during the period of the Tender validity specified by the 
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Tenderer on the Tender Form; or  

22.4.2 If the Tenderer does not accept the corrections of his Total Tender Price; or 

22.4.3 If the Tenderer, having been notified of the acceptance of the Tender by the Purchaser during 
the period of the Tender validity, fails or refuses to furnish the Performance Security, in 
accordance with the Tender Document. 

22.4.4 If the Tenderer fails to provide the performance security in stipulated timeframe, format, 
amount and currency. 

22.4.5 The Tenderer refuses or fails to submit the Performance Security as per agreed timelines, 
amount and format. 

22.5 The Tender security shall be returned to the technically unsuccessful Tenderer with 
unopened/sealed financial bid while the unsuccessful bidders of financial bid opening 
procedure will be returned the tender security only. The Tender Security shall be returned to 
the successful Tenderer on furnishing the Performance Security. 

 

23. Tender Validity 

The Tender shall have a minimum validity period of one hundred and eighty days (180) days 
from the last date for submission of the Tender. The Procurer may solicit the Tenderer's 
consent to an extension of the validity period of the Tender. The request and the response 
thereto shall be made in writing. If the Tenderer agrees to extension of validity period of the 
Tender, the validity period of the Tender security shall also be suitably extended. The Tenderer 
may refuse extension of validity period of the Tender, without forfeiting the Tender security. 

 

24. Modification / Withdrawal of the Tender 

24.1 The Tenderer may, by written notice served on the Procurer, modify or withdraw the Tender 
after submission of the Tender, prior to the deadline for submission of the Tender. 

24.2 The Tender, withdrawn after the deadline for submission of the Tender and prior to the 
expiration of the period of the Tender validity, shall result in forfeiture of the Tender Security. 

 

25. Opening of the Tender 

25.1 Tenders shall be opened, at the given place, time and date, in the presence of the Tenderer(s), 
if available, for which they shall ensure their presence without further invitation. 

25.2 The Tenderer's name, modifications, withdrawal, security, attendance of the Tenderer and 
such other details as the  Procurer may, at its exclusive discretion, consider appropriate, shall 
be announced and recorded. 

25.3 No tenderer or its representative shall be allowed to keep any digital device (camera, audio 
recorder, cell phone etc.) during tender opening meeting at given time and location. Non-
compliance will cause the rejection of respective bidder.  

 

26. Clarification of the Tender by the Purchaser 

The  Procurer shall have the right, at his exclusive discretion, to require, in writing, further 
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information or clarification of the Tender, from any or all the Tenderer(s). No change in the 
price or substance of the Tender shall be sought, offered or permitted except as required to 
confirm the corrections of arithmetical errors discovered in the Tender. Acceptance of any such 
correction is solid discretion of the purchaser 

 

27. Determination of Responsiveness of the Bid (Tender) 

27.1 The Procurer shall determine the substantial responsiveness of the Tender to the Tender 
Document, prior to the Tender evaluation, on the basis of the contents of the Tender itself 
without recourse to extrinsic evidence. A substantially responsive Tender is one which: 

27.1.1 meets the eligibility criteria for the Tenderer for the Services; 

27.1.2 meets the Technical Specifications for the Services; 

27.1.3 meets the delivery period / point for the Services; 

27.1.4 meets the rate and limit of liquidated damages; 

27.1.5 offers fixed price quotations for the Services; 

27.1.6 is accompanied by the required Tender Security as part of technical bid envelope; 

27.1.7 is otherwise complete and generally in order; 

27.1.8 Conforms to all terms and conditions of the Tender Document, without material deviation or 
reservation. 

27.2 A material deviation or reservation is one which affects the scope, quality or performance of 
the Services or limits the Purchaser's rights or the Tenderer's obligations under the Contract. 

27.3 The Tender determined as not substantially responsive shall not subsequently be made 
responsive by the Bidder by correction or withdrawal of the material deviation or reservation. 
However, the Purchaser may waive off any minor non-conformity or inconsistency or 
informality or irregularity in the Tender; but subject to approvals of Tender Evaluation 
Committee. 

 

28. Correction of errors / Amendment of Tender 

28.1 The Tender shall be checked for any arithmetic errors which shall be rectified, as follows: 

28.1.1 if there is a discrepancy between the amount in figures and the amount in words for the Total 
Tender Price entered in the Tender Form, the amount which tallies with the Total Tender Price 
entered in the Price Schedule, shall govern. 

28.1.2 if there is a discrepancy between the unit rate and the total price entered in the price 
Schedule, resulting from incorrect multiplication of the unit rate by the quantity, the unit rate 
as quoted shall govern and the total price shall be corrected, unless there is an obvious and 
gross misplacement of the decimal point in the unit rate, in which case the total price as 
quoted shall govern and the unit rate shall be corrected. 

28.1.3 if there is a discrepancy in the actual sum of the itemized total prices and the total tender price 
quoted in the Price Schedule, the actual sum of the itemized total prices shall govern. 

28.2 The Tender price as determined after arithmetic corrections shall be termed as the Corrected 
Total Tender Price which shall be binding upon the Tenderer. 

28.3 Adjustment shall be based on corrected Tender Prices. The price determined after making such 
adjustments shall be termed as Evaluated Total Tender Price. 
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28.4 No credit shall be given for offering delivery period earlier than the specified period. 

28.5 The Tenderer shall state the Tender Price for the payment terms outlined in the Conditions of 
Contract which will be considered for the evaluation of the Tender. 

 

29. Rejection & Acceptance of Tender/Bids 

29.1 The  Procurer / Purchaser shall have the right, at his exclusive discretion, to increase / decrease 
the quantity of any or all item(s) of services required without any change in unit prices or other 
terms and conditions, accept a Tender reject any or all tender(s), cancel / annul the Tendering 
process at any time prior to award of formal Contract, without assigning any reason or any 
obligation to inform the Tenderer of the grounds for the  Procurer’s/ Purchaser's action, and 
without thereby incurring any liability to the Tenderer and the decision of the Purchaser shall 
be final. 

29.2 The Tender shall be rejected if it is: 

29.2.1 substantially non-responsive; or 

29.2.2 submitted in other than prescribed forms, annexes, schedules, charts, drawings, documents / 
by other than specified mode; or 

29.2.3 incomplete, un-sealed, un-signed, printed (hand written), partial, conditional, alternative, late; 
or 

29.2.4 subjected to interlineations / cuttings / corrections / erasures / overwriting; or 

29.2.5 the Tenderer submits more than one Tenders against; or 

29.2.6 the Tenderer refuses to accept the corrected Total Tender Price; or 

29.2.7 the Tenderer has conflict of interest with the Purchaser; or  

29.2.8 the Tenderer tries to influence the Tender evaluation / Contract award; or 

29.2.9 the Tenderer engages in corrupt or fraudulent practices in competing for the Contract award. 

29.2.10 there is any discrepancy between bidding documents and bidder’s proposal i.e. any non-
conformity or inconsistency or informality or irregularity in the submitted bid. 

29.2.11 the Tenderer submits any financial conditions as part of its bid which are not in conformity with 
tender document. 

29.2.12 the Tenderer refuses or fails to submit the Performance Security as per agreed timelines, 
amount, currencyand format. 

 

30. Acceptance Letter (LOA) 
The Purchaser shall, send the Acceptance Letter (LOA) to the successful Tenderer, prior to the 
expiry of the validity period of the Tender, which shall constitute a contract, until execution of 
the formal Contract. However, the Purchaser reserves exclusive rights to cancel the Acceptance 
letter (LOA) at any time without giving any reason thereof.  
 

31. Performance Security 
31.1 The successful Tenderer shall furnish Performance Security as under: 
31.1.1 within ten (10) working days of the receipt of the Acceptance Letter from the Purchaser; 
31.1.2 in the form of a Bank Guarantee, issued by a scheduled bank operating in Pakistan, as per the 

format provided in the Tender Document[Annexure-H]; 
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31.1.3 denominated in Pak Rupees; 
31.1.4 Have a minimum validity period of one year from the date of Award Notification or until the 

date of expiry of yearly support period. 
31.1.5 The technically and financially successful tenderer submits a sum equivalent to 10% of the one 

year contract value, on a yearly basis, with an undertaking to renew the Bank Guarantee before 
the end of each year, one month before the expiry period of the submitted bank guarantee. 

31.2 The proceeds of the Performance Security shall be payable to the Purchaser, on occurrence of 
any / all of the following conditions: 

31.2.1 If the Contractor commits a default under the Contract; 
31.2.2 If the Contractor fails to submit the bank guarantee for the next year one month before the 

expiry of already submitted bank guarantee. 
31.2.3 If the Contractor fails to fulfill any of the obligations under the Contract 
31.2.4 If the Contractor violates any of the terms and conditions of the Contract. 
31.2.5 If the Tenderer refuses or fails to submit the Performance Security as per agreed timelines, 

amount and format.  
31.3 The Contractor shall cause the validity period of the performance security to be extended for 

such period(s) as the contract performance may be extended. The Performance Security shall 
be returned to the Tenderer within thirty working days after the expiry of its validity on written 
request from the Contractor. 
 

32. Redressal of Grievances 

32.1 The Procurer shall constitute a committee comprising of odd number of persons, with proper 
powers and authorizations, to address the complaints of bidders that may occur prior to the 
entry into force of the procurement contract. 

32.2 Any bidder feeling aggrieved by any act of the  Procurer after the submission of his bid may 
lodge a written complaint concerning his grievances not later than fifteen days after the 
announcement of the bid evaluation report. 

32.3 The committee shall investigate and decide upon the complaint within fifteen days of the 
receipt of the complaint. 

32.4 Mere fact of lodging of a complaint shall not warrant suspension of the procurement process. 
32.5 Any bidder not satisfied with the decision of the committee of the procuring agency may follow 

the process mentioned vide Statutes and Regulations. 
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TERMS & CONDITIONS OF THE DRAFT CONTRACT 

 
Draft Contract for  

PROVISION, COMMISSIONING, INSTALLATION, CALIBRATION, INTEGRATION, TESTING 
AND EXECUTION OF IT SYSTEMS INCLUDING CCTV SURVEILLANCE SYSTEM & 

CONNECTIVITY FOR THE FEEDER ROUTES IN MULTAN 
 

between 
 

[Purchaser] 
 

and 
 

[Contractor] 
 

Dated: 
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III. Technical Specifications 
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I. Agreement 

 
This CONTRACT/ AGREEMENT  is made on this _____ day of _____, 2014 (hereafter referred 

to as “Agreement”)   

BY AND BETWEEN 

Managing Director, Punjab Masstransit Authority (hereinafter referred to as “PMA”), 

Government of the Punjab (hereinafter referred to as “The Client”) which term shall, wherever 

the context so permits or requires, mean and include its successors-in-interest, nominees, legal 

representatives, executors, administrators, transferees, attorneys and permitted assigns 

AND 

[full legal name of Operator /Successful Bidder]   through  its Managing Director  having its 

registered office at [Address of Operator/Successful Bidder] on the other part (hereinafter 

called the “Operator/Service Provider” which expression shall include its successors-in-

interest, legal representatives, executors, administrators, transferees, attorneys and permitted 

assigns )The Client and the Service Provider are hereinafter collectively referred to as the 

"Parties" and individually as the "Party"”.  

RECITALS 
WHEREAS, 

(a) GOP the Purchaser, intends to spend a part of its budget / funds for making eligible 
payments under this contract. Payments made under this contract will be subject, in 
all respects, to the terms and conditions of the Contract in lieu of procurement of 
provision of IT Systems and services as described in the contract. 

(b) The Purchaser has requested the Contractor to provide certain IT Systems and 
Services as described in Tender Document; and 

(c) The Contractor, having represented to the Purchaser that it has the required 
professional skills, and personnel and technical resources, has agreed to provide 
such services on the terms and conditions set forth in this Contract. 

 
 
NOW THEREFORE, the Parties to this Contract agree as follows: 
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1. The Contractor hereby covenants with the Purchaser to supply the equipment and 
services, in conformity in all respects with the provisions of the Contract, in 
consideration of the payments to be made by the Purchaser to the Contractor. 

2. The Purchaser hereby covenants with the Contractor to pay the Contractor, the Contract 
Price or such other sum as may become payable, at the times and in the manner, in 
conformity in all respects with the provisions of the Contract, in consideration of supply 
of the Services. 

3. The following shall be deemed to form and be read and construct as part of this 
Contract: 

a. The Tender Document/RFP 
b. Bidder’s Proposal 
c. Acceptance Letter (LOA) 
d. Terms and Conditions of the Contract 
e. Special Stipulations 
f. The Technical bid / Specifications 
g. Tender Form 
h. Price Schedule 
i. Affidavit(s) 
j. Authorized Dealership / Agency Certificate 
k. Performance Security 
l. Service Level Agreement (SLA),  
m. Non-Disclosure Agreement (NDA), if required 
n. Any Standard Clause acceptable for Purchaser  

 
4. This Contract shall prevail over all other documents. In the event of any discrepancy / 

inconsistency within the Contract, the above Documents shall prevail in the order listed 
above. 

Draft Service Level Agreement is elaborated in Annexure-J. 
 

IN WITNESS whereof the Parties hereto have caused this Contract to be executed in accordance 
with the laws of Pakistan as of the day, month and year first indicated above.  

For [full legal name of the Purchaser]: For [full legal name of the Contractor]: 

 

Signature  

 

Signature 

Name Name 

Witnessed By: Witnessed By: 

 
WITNESSES 

Signature __________________    Signature ____________________ 
CNIC # __________________    CNIC # ____________________ 
Name __________________    Name ____________________ 
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Designation__________________    Designation 
____________________ 
Address _________________    Address __________________ 
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II. General Conditions of Contract 

 

33. Contract 
The Purchaser shall, after receipt of the Performance Security from the successful Tenderer, 
send the Contract provided in the Tender Document, with any modification mutually agreed 
between the Purchaser & successful tenderer, to the successful Tenderer. Within ten (10) 
working days of the receipt of such Contract, the Tenderer shall sign and date the Contract and 
return it to the Purchaser. 

 

34. Contract Documents and Information 
The Contractor shall not, without the Purchaser's prior written consent, make use of the 
Contract, or any provision thereof, or any document(s), specifications, drawing(s), pattern(s), 
sample(s) or information furnished by or on behalf of the Purchaser in connection therewith, 
except for purposes of performing the Contract or disclose the same to any person other than 
a person employed by the Contractor in the performance of the Contract. Disclosure to any 
such employed person shall be made in confidence and shall extend only as far as may be 
necessary for purposes of such performance. 

 

35. Contract Language 
The Contract and all documents relating to the Contract, exchanged between the Contractor 
and the Purchaser, shall be in English. The Contractor shall bear all costs of translation to 
English and all risks of the accuracy of such translation. 

 

36. Patent Rights and Rights to the Contents of the Program 
The Contractor shall indemnify and hold the Purchaser harmless against all third party claims of 
infringement of patent, trademark or industrial design rights arising from use of the Service or 
any part thereof. The Purchaser will hold the exclusive rights to the contents of this program. 

 

37. Packing 
The Contractor shall provide such packing of the Goods as is sufficient to prevent their damage 
or deterioration during storage / transit to their final destination as indicated in the Contract.  
Packing case size and weights shall take into consideration, where appropriate, the remoteness 
of the final destination and withstand, without limitation, rough handling, exposure to extreme 
temperatures, salt and precipitation at all points in storage / transit. The Contractor shall 
arrange and pay for the packing of the Goods to the place of destination as specified in the 
Contract, and the cost thereof shall be included in the Contract Price. 
 

38. Insurance 
The Contractor shall provide such insurance of the Goods as is sufficient to protect against their 
damage or deterioration during course of the project, storage / transit to their final destination 
as indicated in the Contract. The Contractor shall arrange and pay for the insurance of the 
Goods to the place of destination and time, as required by the Purchaser.  

39. Warranty 
39.1 The Contractor shall warrant to the Purchaser that the Goods/Services supplied by the  
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Contractor, under the Contract are genuine, brand new, non- refurbished, un-altered in any 
way, of the most recent or current model, imported through proper channel, and incorporate 
all recent  improvements in design and materials, unless provided otherwise in the Contract. 

 
39.2 The Contractor shall further warrant that the Goods/Services supplied by the Contractor, under    

the Contract shall have no defect, arising from design, materials, workmanship or from any act 
or omission of the Contractor that may develop under normal use of the supplied 
Goods/Services. 
 

39.3 Free, on site repair / replacement of defective / damaged parts and labor. Engage and deploy 
suitably skilled personnel for development, installation, operation and maintenance of the IT 
system, and maintenance/replacement of all related equipment/components in a timely 
manner and at its own cost during the course of the contract. 

  
39.4 The Contractor must, within the prescribed time period as per Service Level Agreement, 

after/in anticipation of any complaint/notice, repair or replace the defective / damaged 
Goods/Equipment/Software/Items or parts thereof on site, without any cost to The Purchaser. 
 

40. Execution Schedule 

The Contractor shall submit an Execution Schedule, giving details of services rendered, as 
required under the Contract, to the Client, within five (5) days of the signing of the Contract. 

41. Payment 
41.1 The Contractor shall submit an Application for Payment (Invoice), in the prescribed form, to the 

Client. The Application for Payment shall: be accompanied by such invoices, receipts or other 
documentary evidence as the Client may require; state the amount claimed; and set forth in 
detail, in the order of the Price Schedule, particulars of the Services provided, up to the date of 
the Application for Payment and subsequent to the period covered by the last preceding 
Certificate of Payment, if any. 

41.2 The Contractor shall issue invoices to the Purchaser on a calendar month basis, i.e. on 1st 
working day of the month following the month in which services have been rendered.  

41.3 The Contractor shall not issue any invoice to the Purchaser until the following delivery 
conditions have been met: 

41.3.1 Complete Delivery/Quantitative Inspection 
41.3.2 Qualitative Inspection 
41.3.3 Commissioning. 
41.4 Subject to Clause No. 41.3 above, the Contractor may issue the first invoice after the 

occurrence of any one of the following two dates i.e. (A) and (B): 
A. Date of commencement of Feeder Routes Operation in Multan or 

B. 180 days after the issuance of LOA from the date of complete fulfillment of all of the 

delivery conditions mentioned in clause 41.3 above, provided that non-fulfillment of any of 

the delivery conditions solely due to reason(s) attributable to unavailability of site/Non-

commencement of Metrobus Operation in Multan shall be deemed to have been fulfilled. 

41.5 Invoices issued for the period preceding the commencement of Metrobus Operation in Multan 

shall include, 70% of total price inclusive of Sales Tax on Services, mentioned in the Price Table. 

The amount so paid shall be adjusted equally in the invoices issued for the first ten (10) months 

after commencement of the Metrobus Operations. The duration of contract period will be 
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extended till the number of months the 70% payment is made. However, for these ‘ten’ 

months no change shall be effected in determination of upper cap of penalties i.e 10% of the 

actual Monthly Service Charge (as per quoted bid value). 

41.6 The Purchaser shall issue a Certificate of Payment, in the prescribed form, with a copy to the 
Contractor, verifying the amount due, within fifteen days of receipt of an Application for 
Payment. The Purchaser shall deduct the amount of penalties that may be levied in accordance 
with the SLA (Annexure-J), against the exclusive of Sales Tax amount mentioned in the Invoice 
and recalculate Sales Tax amount, while issuing the Certificate of Payment. The Client may 
withhold a Certificate of Payment on account of defect(s) / short coming(s) in the services 
provided. The Client may make any correction or modification in a Certificate of Payment that 
properly be made in respect of any previous certificate. 

41.7 The Purchaser shall pay the amount verified in the Certificate of Payment within fifteen (15) 
days of receipt of a Certificate of Payment provided that the Contractor furnishes a sales tax 
invoice within such period. Payment shall not be made in advance. The Purchaser shall make 
payment for the Services provided, to the Contractor, as per payment schedule through 
crossed cheque. 

41.8 Payments shall be made against successful delivery of services per each Phase of the Program 
41.9 No advance payments will be made. Monthly payments will be made on a prorated basis by the 

Purchaser, taking into account the number Feeder Routes/Cameras and C&CC for which IT 
System has been successfully provisioned. 

41.10 The Purchaser at its discretion may withhold the forth invoice after the commencement of 
Operations if the Contractor fails to obtain the User Acceptance Test (UAT) from the Purchaser. 

42. Contract Price 
The Contractor shall not charge prices for the equipment and services provided and for other obligations 
discharged, under the Contract, varying from the prices quoted by the Contractor in the Financial 
Proposal (Form of Bid/Financial Proposal Submission Form) or not agreed by the Purchaser as per this 
Contract. The quoted price, in the financial bid, is inclusive of all applicable taxes, as per Laws of the 
Government of Pakistan, except Sales Tax on Services which shall be added by the Purchaser over and 
above the quoted amount, as applicable/required under the relevant Tax Laws, to arrive at the Contract 
Price. Accordingly, the Contract Price shall be subject to adjustments for change in rate of Sales Tax on 
Services as and when applicable 

43. Contract Amendment 
43.1 The Purchaser may, at any time, by written notice served on the Contractor, alter, amend, 

omit, increase, decrease quantity and scope, of all / any of the Services / the Works, in whole 
or in part. 

43.2 The Contractor shall, within ten working days of receipt of such notice, submit a cost estimate 
and execution schedule of the proposed change (hereinafter referred to as the Change), to the 
Purchaser.  

43.3 The Contractor shall not execute the Change until and unless the Purchaser has allowed the 
said Change, by written order served on the Contractor. 

43.4 The Change, mutually agreed upon, shall constitute part of the obligations under this Contract, 
and the provisions of the Contract shall apply to the said Change. 

43.5 No variation in or modification in the Contract shall be made, except by written amendment 
signed by both the Purchaser and the Contractor. 

44. Assignment / Subcontract 
44.1 The Contractor will not assign or sub-contract its obligations under the Contract, in whole or in 

part, except with the Purchaser's prior written consent. 



 

Page 50 of 126 

 

44.2 The Contractor shall guarantee that any and all assignees / subcontractors of the Contractor 
shall, for performance of any part / whole of the work under the contract, comply fully with the 
terms and conditions of the Contract applicable to such part / whole of the work under the 
contract. 

45. Extensions in time for performance of obligations under the Contract 
If the Contractor encounters conditions impeding timely performance of any of the obligations, 
under the Contract, at any time, the Contractor shall, by written notice served on the 
Purchaser, promptly indicate the facts of the delay, it’s likely duration and its cause(s). As soon 
as practicable after receipt of such notice, the Purchaser shall evaluate the situation and may, 
at its exclusive discretion, without prejudice to any other remedy it may have, by written order 
served on the Contractor, extend the Contractor's time for performance of its obligations 
under the Contract. 

 

46. Liquidated Damages 
If the Contractor fails / delays in performance of any of the obligations except in situations of 
force majeure, under the Contract, or violates any of the provisions of the Contract or commits 
breach of any of the terms and conditions of the Contract; the Purchaser may, without 
prejudice to any other right of action / remedy it may have, deduct from the Contract Price, as 
liquidated damages, a sum of money as per following schedule: 

i. @0.25% of the concurrent annual contract cost for each day of delay/non-

performance/breach/violation, for first 30-days 

ii. @2% of the concurrent annual contract cost for each day of delay/non-

performance/breach/violation, next one week after expiry of first 30-days 

iii. @3% of the concurrent annual contract cost for each day of delay/non-
performance/breach/violation after expiry of period mentioned at serial (ii) above i.e. 
from the 38th day 

The amount so deducted as LDs shall not exceed, in the aggregate, the amount of the 
performance guarantee. LDs shall be attributable to such part of the Services/Works as cannot, 
in consequence of the failure / delay, be put to the intended use, between the scheduled 
delivery date(s), with any extension of time thereof granted by the Purchaser, and the actual 
delivery date(s). However, LDs shall not be levied if: 

a. the  Service Provider, provides evidence to establish that he has followed all the codal 
formalities to enable himself to initiate works on the site and provided that 15 days 
have elapsed in such efforts and provided that necessary permissions are not granted 
by the concerned authorities to carry out such works at that site;  

47. Forfeiture of Performance Security 
If the Contractor fails / delays in performance of any of the obligations, under the Contract or violates 
any of the provisions of the Contract or commits breach of any of the terms and conditions of the 
Contract; the Purchaser may, without prejudice to any other right of action / remedy it may have, forfeit 
the Performance Security of the Contractor. 

Failure to supply required items/services within the specified time period shall invoke penalty, as 
specified in (reference to Penalty Clauses/Annex) of this document. In addition to that, the Performance 
Security amount may also be forfeited and the company may not be allowed to participate in future 
tenders as well. 

48. Termination for Default 
48.1 If the Contractor fails / delays in performance of any of the obligations, under the Contract or violates 
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any of the provisions of the Contract or commits breach of any of the terms and conditions of the 
Contract or engages in any illegal activities; the Purchaser may, at any time, without prejudice to any 
other right of action / remedy it may have, by written notice served on the Contractor, indicate the 
nature of the default(s) and terminate the Contract, in whole or in part, without any 
compensation to the Contractor. Provided that the termination of the Contract shall be 
resorted to only if the Contractor does not cure its failure / delay, within fifteen working days 
(or such longer period as the Client may allow in writing), after receipt of such notice. 

48.2 If the Purchaser terminates the Contract for default, in whole or in part, the Purchaser may procure, 
upon such terms and conditions and in such manner as it deems appropriate, Services / Works, similar to 
those undelivered, and the Contractor shall be liable to the Purchaser for any excess costs for such 

similar Services / Works. However, the Contractor shall continue performance of the Contract 
to the extent not terminated. 

 

49. Termination for Insolvency 
If the Contractor (or any member of the Joint Venture) becomes bankrupt or otherwise 
insolvent, the Purchaser may, at any time, without prejudice to any other right of action / 
remedy it may have, by written notice served on the Contractor, indicate the nature of the 
insolvency and terminate the Contract, in whole or in part, without any compensation to the 
Contractor. 

 

50. Termination for Convenience 
50.1 The Purchaser may, at any time, by written notice of thirty (30) days served on the Contractor, 

terminate the Contract, in whole or in part.  
 

50.2 The Services which are complete or to be completed by the Contractor, within thirty (30) 
working days after the receipt of such notice, shall be accepted by the Purchaser. For the 
remaining services, the Purchaser may elect: 
 

50.2.1 to have any portion thereof completed and delivered; and/or 
 

50.2.2 to cancel the remainder and pay the Contractor by:  
 

 Purchasing all equipment provisioned till date by the Contractor (taking into 
consideration depreciated values) For the purposes of this clause the price of 
equipment will include taxes, custom duties, freight charges, registration charges and 
the interests charged by the financing institutions. 

 Making payments for services already rendered (if any are outstanding),  

 Paying a reasonable allowance for overheads, not exceeding 10% of value of utilized 
equipment and services. 

 

51. Force Majeure 
51.1 Force majeure shall mean any event, act or other circumstances not being an event, act or 

circumstance under the control of the purchaser or of the contractor. Non-availability of 
materials/supplies or of import license or of export permit shall not constitute Force majeure. 
If by reasons of Force Majeure supplies or services cannot be delivered by the due delivery 
date then the delivery date may be extended appropriately by the purchaser keeping in view 
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all the circumstances and requirements of the Purchaser.  
51.2 The Contractor shall not be liable for liquidated damages, forfeiture of its Performance 

Security, blacklisting for future tenders, termination for default, if and to the extent of his 
failure / delay in performance /discharge of obligations under the Contract is the result of an 
event of Force Majeure. 

51.3 If a Force Majeure situation arises, the Contractor shall, by written notice served on the 
Purchaser, indicate such condition and the cause thereof. Unless otherwise directed by the 
Purchaser in writing, the Contractor shall continue to perform under the Contract as far as is 
reasonably practical, and shall seek all reasonable alternative means for performance not 
prevented by the Force Majeure event. 

51.4 Force Majeure shall not include (i) any event which is caused by the negligence or intentional 
action of a  
 
Party or Agents or Employees, nor (ii) any event which a diligent Party could reasonably have 
been expected to both (A) take into account at the time of the conclusion of this Contract and 
(B) avoid or overcome in the carrying out of its obligations here under. 

51.5 Force Majeure shall not include insufficiency of funds or failure to make any payment required 
hereunder. 

 

52. Dispute Resolution 
52  
52.1 The Purchaser and the Contractor shall make every effort to amicably resolve, by direct 

informal negotiation, any disagreement or dispute arising between them under or in 
connection with the Contract. 

52.2 If, after thirty working days, from the commencement of such informal negotiations, the 
Purchaser and the Contractor have been unable to amicably resolve a Contract dispute, either 
party may, require that the dispute be referred for resolution by arbitration under the Pakistan 
Arbitration Act, 1940, as amended, by one or more arbitrators selected in accordance with said 
Law. The place for arbitration shall be Lahore, Pakistan. The award shall be final and binding on 
the parties. 

 

53. Statutes and Regulations 
53  
53.1 The Contract shall be governed by and interpreted in accordance with the laws of Pakistan. The 

Contractor shall, in all matters arising in the performance of the Contract, conform, in all 
respects, with the provisions of all Central, Provincial and Local Laws, Statutes, Regulations and 
By-Laws in force in Pakistan, and shall give all notices and pay all fees required to be given or 
paid and shall keep the Purchaser indemnified against all penalties and liability of any kind for 
breach of any of the same. 

53.2 The Courts at Lahore shall have the exclusive territorial jurisdiction in respect of any dispute or 
difference of any kind arising out of or in connection with the Contract. 

 

54. Taxes and Duties 
The Contractor shall be entirely responsible for the payment, if any is required, of all Pakistani 
Income Tax, Duties any other taxes, duties and other such levies imposed make inquiries on 
income arising out of the Contract, and the financial bid mentioned in Financial Proposal 
Submission Form/Form of Bid shall be deemed to cover all such taxes.  
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55. Bidder to inform himself 

The Bidder is advised to obtain for himself, at his own cost and responsibility, all information 
that may be necessary for preparing the Bid and entering into a Contract for execution of the 
Works/facility. This shall include but not be limited to the following: 

a) relevant laws, rules, and regulations of Pakistan including tax   / sales tax to the 
concerned authorities of Income Tax and Sales Tax laws/rules 

b) customs duties and other import taxes applicable in Department, Government of 
Pakistan 

c) Information regarding port clearance facilities, loading and unloading facilities, storage 
facilities, transportation facilities and congestion at Pakistan seaports. 

Investigations regarding transport conditions and the probable conditions which will exist at 
the time the Equipment will be actually transported. 
 

56. Contract Cost 
The Contractor shall bear all costs / expenses associated with the preparation of the Contract 
and the Purchaser shall in no case be responsible / liable for those costs / expenses e.g. 
Contract Stamp duty charges etc. 

 

57. Authorized Representative 
The Purchaser, or the Contractor may, at their exclusive discretion, appoint their Authorized 
Representative and may, from time to time, delegate any / all of the duties / authority, vested 
in them, to their authorized Representative(s), including but not limited to, signing on their 
behalf to legally bind them, and may, at any time, revoke such delegation. 

57 The Authorized Representative shall only carry out such duties and exercise such authority as 
may be delegated to him, by the Purchaser, or the Contractor. 

57.1 Any such delegation or revocation shall be in writing and shall not take effect until notified to 
the other parties to the Contract. 

57.2 Any decision, instruction or approval given by the Authorized Representative, in accordance 
with such delegation, shall have the same effect as though it had been given by the Principal. 

57.3 Notwithstanding any of the above Clauses, any failure of the Authorized Representative to 
disapprove Services or Works shall not prejudice the right of the Client to disapprove such 
Services or Works and to give instructions for the rectification thereof. 

57.4 If the Contractor questions any decision or instruction of the Authorized Representative of the 
Purchaser / the Client, the Contractor may refer the matter to the Purchaser / the Client who 
shall confirm, reverse or vary such decision or instruction. 

 

58. Waiver 
58  

Failure of either party to insist upon strict performance of the obligations of the other party, 
under the Contract, shall in no way be deemed or construed to affect in any way the right of 
that party to require such performance. 

   

59. Training 
59  
59.1 The Contractor shall arrange and undertake a comprehensive training program for the staff 

nominated by the Purchaser / the Client to ensure that they shall acquire a good working 
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knowledge of supply of such Services to be supplied under the Contract. 
59.2 In case of non-compliance with instructions, non-cooperation or other difficulties experienced 

by the Contractor with regard to any of these personnel, the Contractor shall apprise the 
Purchaser / Client and proceed to implement suitable remedial measures after consultation 
with them. 

 

60. Standards 
The Goods and the Services supplied under this Contract shall conform to the authoritative 
latest/leading industry standards and best practices.  
 

61. Commercial Availability 
The Goods/Equipment/Software/Items and Services supplied under this Contract shall be 
commercially available at the time of signing of the contract. Commercial availability means 
that such Goods/Equipment/Software/Items shall have been sold, installed and 
operationalized in at least one(01) installations globally and comply to open standards as listed 
in the tender document. 

 

62. Labeling 
The Goods/Equipment/Software/Items supplied under the Contract, shall be clearly labeled so 
as to correspond with the delivered documentation, with proper labeling scheme. All 
equipment, cables, connectors, ports, boxes shall be clearly labeled. 
  

63. Delivery 
63.1 The IT Systems setup delivery time is one hundred and sixteen 120 calendar days from the 

issuance of Acceptance Letter (LOA) with complete deployment, commissioning and 
installation. The Contractor shall deliver the services at Multan, as specified by The 
Purchaser/The Client. 

63.2 The Goods/Equipment/Software/Items shall remain at the risk and under the physical custody 
of The Contractor until the delivery/commissioning in the live environment is completed. 

63.3 The Contractor shall ensure that the Goods/Equipment/Software/Items shall be delivered 
complete to enable the testing to proceed without interruption. If it shall appear to The 
Purchaser that the Goods/Equipment/Software/Items have been or are likely to be delayed by 
reason of incomplete delivery or for any other reasons, he may require the Contractor to 
dispatch the missing items of the Goods/Equipment/Software/Items or suitable replacements 
thereof, at the Contractor's expense, to the site of delivery by the fastest available means 
including air freight. 

63.4 The Contractor will deliver all the equipment in the contractor warehouse and intimate the 
Purchaser to inspect the Goods/Equipment/Software/Items. Purchaser will nominate the 
inspection team and will issue a certificate. All the expenses related to the warehousing and 
inspection will be borne by the contractor. 
 

64. Installation and Implementation 
64.1 The Contractor shall ensure that the implementation design conforms to an open standard by    

which new Goods can be added without disruption to existing 
Goods/Equipment/Software/Items. 

64.2 The Contractor shall ensure that the implementation is fault tolerant. This is accomplished by 
supplying a set of programs and procedures that allow the system recovery or roll back when a 
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fault is detected.  
64.3 The Contractor shall provide all the recent patches and updates for Software 

Firmware/Hardware, on a reliable media, with proper labeling, during the installation to The 
Purchaser on free of Charge basis. 

64.4 The Contractor shall configure the system for high availability and reliability, of hardware as 
per Acceptance Letter (LOA) and specifications given in this Contract. 

64.5 The Contractor shall submit detailed and complete installation, transition and cutover plan for 
the new system, installation procedures for the new components specifying equipment 
checkout, installation constraints, operational cutover, maintenance prior to Client acceptance 
and if special security and/or access arrangements are required. 

 

65. Maintenance 
All the patches updates as deployed shall be maintained free of charge throughout the project 
life by the contractor/subcontractor with existing features without any implications on cost. 
This is to assure that IT Systems will stay operational within the existing scope. 
 

66. Updates 
The Contractor during the contract period shall provide free of charge (FOC) updates for the IT 
Systems, including but not limited to, any changes required due to operational needs of the 
Client. 

 

67. Site Preparation 
67.1 The Contractor shall be responsible to survey the central site, determine power, air 

conditioning and floor space requirements etc., identify, for the proposed equipment (if 
required). 

67.2 The Purchaser shall facilitate the Contractor in discharge of the above responsibilities and 
indemnify the Contractor for any delays in making such arrangements. Deployment time 
mentioned in this Contract will be accordingly adjusted (if required). 

 

68. Power 
The Goods/Equipment/Software/Items supplied under the Contract, unless otherwise 
specified, shall be capable of operating normally with single phase AC power, within the range 
of 220-240V, and should be protected from over-voltage, over-heating and out-of-tolerance 
current surges. Contractor must ensure that all equipment, as installed on the Feeder Routes, 
C&CC and DC, does not undergo power outage resulting from malfunctioning of 
Uninterruptible Power Supply (UPS). 

 

69. Safety 
69.1 The Contractor shall be responsible for the embedding of safety features in the inherent design 

of the Goods/Equipment/Software/Items, for elimination of identified hazards, including but 
not limited to high voltage, electromagnetic radiation, sharp points and edges, etc., and 
reduction of associated risk to personnel and equipment. 

69.2 The Contractor shall be responsible for the detailed survey and submission of the report in 
regards to the protection of the power sources, controls, and critical components of the 
redundant systems and subsystems by shielding or physical separation when possible. 

 



 

Page 56 of 126 

 

70. Support and Maintenance 
The contractor will support and maintain Goods/Equipment/Software/Items for the period of 
contract including all renewals if applicable. 

 

71.  Test Equipment and Tools 
The Contractor to provide automated mechanism for real time alerts/reports viewable via 
centralize dashboard to determine downtime of equipment installed on, Feeder Routes, data 
centers, command and Control Center and networks.  

  

72. Spare Parts and Support 
72.1 The Contractor shall ensure that the Goods/Equipment/Software/Items provided by The 

Contractor, under the Contract are standard and incorporate all recent improvements in design 
and materials, unless provided otherwise in the Contract. 

72.2 The Contractor shall further ensure that the Goods/Equipment/Software/Items provided by 
The Contractor, under the Contract shall have no defects, arising from design, materials, 
installation, configuration, or from any act or omission of The Contractor that may develop 
under normal use of the Goods. 

72.3 The Contractor shall maintain sufficient backup stock of spare parts and tools, for the 
maintenance of the supplied Goods/Equipment/Software/Items, to be replaced/ repaired at 
contractor’s cost for the time of contract including all renewals. 

72.4 The Contractor shall also identify the following: 
72.4.1 Items (repairable spares, parts and consumable supplies) that are needed to maintain design 

performance, reliability and availability standards prescribed in the Technical Specifications. 
The quantity of spare parts and consumable items provided and must have sufficient operating 
stock for the period of contract subsequently applying to all renewal years. 

72.4.2 Critical items, whose failure would cause a system failure. 
72.4.3 Items of high cost and/or long lead time over thirty (30) working days. 

 

73. Inspection and Testing 
73.1 The Purchaser shall conduct the quantitative inspection of the 

Goods/Equipment/Software/Items and Services supplied under the Contract, to ensure the 
complete delivery as per the contract. 

73.2 The Contractor shall engage a third party (internationally recognized & competent) for 
qualitative inspection and testing of the Goods/Equipment/Software/Items and Services 
supplied under the Contract, to verify their conformity to the Technical Specifications. 

73.3 The Purchaser’s post-delivery right to inspect, test and, where necessary, reject the 
Goods/Equipment/Software/Items shall in no way be limited or waived by reason of pre-
delivery inspection, testing or passing of the Goods. 

73.4 The inspections and tests shall be conducted at the premises of the Contractor / its 
subcontractor(s) / at the final destination. Where conducted at the premises of the Contractor 
/ its subcontractor(s), / the final destination shall provide all-reasonable facilities and 
assistance, including access to drawings, production data and online verification from official 
web site of the Manufacturer, to the Inspectors, at no charge to The Purchaser. 

73.5 The Purchaser may reject the Goods/Equipment/Software/Items and Services if they fail to 
conform to the Technical Specifications/Requirements, in any test(s) or inspection(s) and The 
Contractor shall either replace the rejected Goods/Equipment/Software/Items and Services or 
make all alterations necessary to meet the Technical Specifications/Requirements, within 
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seven (7) working days, free of cost to The Purchaser. 
 

74. Blacklisting 
74.1.1 If The Contractor fails / delays in performance of any of the obligations, under the Contract / 

violates any of the provisions of the Contract / commits breach of any of the terms and 
conditions of the Contract The Purchaser may, at any time, without prejudice to any other right 
of action / remedy it may have, blacklist The Contractor, either indefinitely or for a stated 
period, for future tenders in Public Sector. 

74.2 If The Contractor is found to have engaged in corrupt or fraudulent practices in competing for 
the award of contract or during the execution and currency of the Contract, The Purchaser 
may, at any time, without prejudice to any other right of action / remedy it may have, blacklist 
The Contractor, either indefinitely or for a stated period, for future tenders in public sector. 
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75. Special Stipulations 

SCHEDULE-A, SPECIAL STIPULATIONS 

For ease of Reference, certain special stipulations are as under: 

Tender Security 

Tender security should be submitted by the Bidder. 

 
The Contractor shall furnish the Tender Security as under: 

Demand Draft / Pay Order / Bank Guarantee, issued by a scheduled 

bank operating in Pakistan, in the name of the Client, , as per the 

format provided in the Tender Document[Annexure-G] or in another 

format acceptable to the Purchaser; for a sum of PKR ten (10) 

million;  denominated in Pak Rupees;  

Have a minimum validity period of one hundred and eighty days 
(180) from the last date for submission of the Tender or until 
furnishing of the Performance Security, whichever is later  

Performance Security 

The successful Contractor shall furnish Performance Security 
as under:  
within ten (10) working days of the receipt of the Acceptance 
Letter from the Purchaser;  
in the form of a Bank Guarantee, issued by a scheduled bank 
operating in Pakistan, as per the format provided in the 
Tender Document to the Purchaser;  
denominated in Pak Rupees;  
Have a minimum validity period of one year from the date of Award 
Notification or until the date of expiry of yearly support period. 
The technically and financially successful tenderer submit a sum 
equivalent to 10% of the yearly contract value, for a period of one 
year, on a yearly basis, with an undertaking to renew the Bank 
Guarantee before the end of each year, one month before the 
expiry period of the submitted bank guarantee. 

 

Start operation of Services 
after installation, 
configuration, deployment, 
commissioning, testing, and 
training 

Fully functional IT Systems setup for feeder routes of PMA 
within 120 Calendar Days from the issuance of LOA.  

Liquidated damages for 
failure / configuration of 
Services by the Contractor 

If the Contractor fails / delays in performance of any of the 
obligations except in situations of force majeure, under the 
Contract, or violates any of the provisions of the Contract or 
commits breach of any of the terms and conditions of the 
Contract; the Purchaser may, without prejudice to any other 
right of action / remedy it may have, deduct from the 
Contract Price, as liquidated damages, a sum of money as 
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per following schedule: 

iv. @0.25% of the concurrent annual contract cost 

for each day of delay/non-

performance/breach/violation, for first 30-days 

v. @2% of the concurrent annual contract cost for 

each day of delay/non-

performance/breach/violation, next one week 

after expiry of first 30-days 

vi. @3% of the concurrent annual contract cost for each 
day of delay/non-performance/breach/violation 
after expiry of period mentioned at serial (ii) above 
i.e. from the 38th day 

The amount so deducted as LDs shall not exceed, in the 
aggregate, the amount of the performance guarantee. LDs 
shall be attributable to such part of the Services/Works as 
cannot, in consequence of the failure / delay, be put to the 
intended use, between the scheduled delivery date(s), with 
any extension of time thereof granted by the Purchaser, and 
the actual delivery date(s). However, LDs shall not be levied 
if: 
the  Service Provider, provides evidence to establish that he 
has followed all the codal formalities to enable himself to 
initiate works on the site and provided that 15 days have 
elapsed in such efforts and provided that necessary 
permissions are not granted by the concerned authorities to 
carry out such works at that site;  

Legal Status to Work in 
Pakistan 

The Bidder must be allowed and meet all conditions set forth by 
the Government to work with all concerned parties. 
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76. Technical Evaluation Criteria 
A point system will be used for technical qualifying for the contractors.   
 
PASS MARKS:  An eligible bidder, based on conditions listed in Section below, not meeting the 
60% pass mark limit will be rejected in Technical evaluation, and its Financial Proposal will be 
returned to it unopened.  All bidders scoring greater than or equal to 60% of the marks will be 
accepted in technical proposal, and their respective financial bids will be opened as per rules 
and regulations. 
 
According to the Technical Proposal, the Technical bids will be rated as follows. Bidders 

may fill in the below evaluation sheet and do their own evaluation for submission, but the 

evaluation done by the Procurer/ Evaluator shall be the valid evaluation and shall hold: 

 

For each component listed below, provide detailed specifications with relevant materials 

including information on standards compliance. 

 
COMPLIANCE SHEET FOR BIDS 
For each component listed below, provide detailed specifications with relevant materials 

including information on standards compliance. 

Note: Major components and their quantities are listed below; Bidder may list (sr.no. 28) 

any other/more equipment required to integrate the system and to make it functional.  

 

Sr. 

No. 
Component 

Estimated 

Quantity 

Requirements 

Met (Y/N) 

1 

 

CCTV PTZ Camera (Outdoor) Feeder Routes          257  

2 Network Video Recorder  1 Solution  

3 CAMERA CONSOLE 28  

4 Ethernet Switches (Manageable) NOC 4  

5 Ethernet Switches (FOR LAN) 
 

4  

6 CABINETS (with accessories) 

 

As Per Actual  

7 DATA CABINETS (with accessories) 

 

As Per Actual  

8 
SERVER FORM (CHASSIS) FOR BLADE 
SERVERS 

 

As Per Actual  

9 

 

 

SERVER FORM (MID RANGE BLADE 
SERVERS) 

 

10  

10 
Server Infrastructure Rack 42U 

(Imported/Branded) 

 

6  

11 
SAN STORAGE (700 TB) 

 
1  

12 STORAGE (100 TB) (Direct Attached Storage) 

 
1  

13 Data Center Core Switches (Data Center) 2  

14 Data Center Firewall (Data Center) 2  

15 Modules, Hardware and Passive Materiel As per Actual  

16 

 

 

Connectivity for Feeder routes  

 
Solution  
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Mandatory requirements given above must be adhered to in order to qualify for evaluation 

against the criteria given. 

 

Technical Evaluation Criteria 
References and supporting documentation required as evidence for each: 

It is mandatory to score minimum 60 marks  

In case of JV, marks shall be evaluated jointly for all members unless stated otherwise.   

The requirement of documents for evidence as indicated in the table below is applicable to all 

members of JV unless specified otherwise.  

 

 

Sr No. 

 

Criteria 

Max. 

Marks 

 

Comment/Description 

Documents 

required 

1 

 

Number of Projects 
implemented  
 
CCTV Video 
surveillance system 
having at least 50 
cameras 

10 

3 projects or more =  10 Points 
2 Projects  =                 07 Points 
1 Project  =                   05 Points 
0 Project  =                     0 Points 

Contract Document 

OR Letter of 

Award OR Any 

other valid 

document for  

evidence 

 

2 

 

Number of Projects 
implemented  
 
Lay out and 
Connectivity (fiber 
optics and 
Wireless) system 

10 

3 projects or more =  10 Points 
2 Projects  =                 07 Points 
1 Project  =                   05 Points 
0 Project  =                     0 Points 

Contract Document 

OR Letter of 

Award OR Any 

other valid 

document for  

evidence 

 

3 

Number of system 

years of 

Maintenance & 

Support (M&S) 

Experience from 

commencement 

date of each project 

as mentioned at Sr. 
# 1,2,3 
 

10 

 

Y=∑ (No. of years of CCTV  M&S)+ 

∑ (No. of years of Connectivity  

M&S) +∑ (No. of years of Video 

Wall  M&S) 

Y>15 years (10 points) 

Y>10 up to 15 years (7 points) 

Y>05 up to 10 years (5 points) 

Y>03 up to 1 (3 points) 

Y=0 (zero point) 

Where ∑ is sum of all projects 

Contract Document 

OR Letter of 

Award OR Any 

other valid 

document for 

evidence 

(In case of JV, 

applies to any one 

single member with 

maximum years of 

experience) 

17 Data Centre Solution  

18 Solar for PTZ Cameras on Feeder Routes 257  

19 
Poles for PTZ Cameras for Wireless and Solar 

Equipment at Feeder Routes 
257  

20 
Any other Hardware/software/component 

required 
As per Actual  
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4 

The prospective 
bidder shall have 
implemented at 
least five (05) ICT 
related projects 
(worth Rs 50 
million each) in 
last three years. 4 
points per project 

 
20 

Number of  project Implemented:- 
Less than 1 = 0 Points 
5 = 20 Points 
4 = 16 Points 
3 = 12 Points 
2 =   8Points 
1=    4 Points 
0=    0 Points 

Copy of Contract 
Document OR 
Letter of Award OR  
Completion 
Certificate OR Any 
other valid 
document for 
evidence 

 

 

5 

No. of Project 
Managers with 
more than 5 years 
of Project 
Management’s 
Experience 

05 5 or more = 5 Points 
3 to 4 = 3 Points 
1 to 2 = 2 Points 
0=          0 points   

Cvs of Human 
Resources 
Employed stating 
Designation and 
numbers 

6 Team members in 

the equipment 

maintenance team 

with more than 3 

years of experience 

in the related field  

05 11 or Greater  = 5 Points 

6 to 10 =              3 Points 

5 to 3 =                2 Points 

Less than 3 =       0 Points 

CVs of Human 
Resources 
Employed stating 
Designation and 
numbers 

7 Setting up local 

workshops or 

engaging local 

partner for 

maintenance of 

equipment 

deployed – detailed 

plan must be shared 

05 1 local  workshop =5 Points 

0 local  workshop =0 Points 

 

Documentary 
Evidence 

8 

 
Average Annual 
Turnover last three 
years in Millions 
 
 

10 

≥350=             10 Points 
≥250=               5 Points 
< 250=              0 Points 
 

Financial 
Statements for the 
Fiscal years 2011-
2012, 2012-2013, 
2013-2014 OR 
Calendar Years 
2012-2013, 2013-
2014, 2014-2015 
whichever is 
applicable in the 
country origin of 
operations. 

9 

 Net Worth Last 
Year in Millions 
(Total Assets - 
Total Liabilities) 

10 

   
More than 30 =        10 Points  
More than 20 to 30 =7 Points 
More than 10 to 20 = 5 Points 

Same as of Criteria 
for Average Annual 
Turnover at Sr. # 10 
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 More than 5 to 10=    3 Points 
Less than 5=                 0 Points 
  

TOTAL   85 Minimum Passing Marks = 60%  
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77. Financial Cost/ Price Schedule/ Bid Price / Form of Bid 
 
MUST BE SUBMITTED IN SEPARATE ENVELOPE HIGHLIGHTED AS FINACIAL 

PROPOSAL 

Financial Cost/ Price Schedule  

(Will be used for the purposes of estimating and analyzing solution costs) 

Price Table 

Bid Price  
Technically qualified bidders with the lowest value in “Z” will be considered successful. 

Price Table: 

Sr. 

No 

Item Price 

1 Monthly Service Charges for provisioning and 

maintaining all  IT Systems services stated in this 

RFP – for 257 camera installation at Feeder Routes of 

Multan 

(including  but not limited to provision, 

commissioning, installation, calibration, integration, 

testing and execution of CCTV surveillance system, 

connectivity (fiber optic) , Solar System, Pole (IT 

Systems) for the Feeder Routes in Multan) 

A 

2 Monthly Service Charges for provisioning and 

maintaining all  IT Systems services stated in this 

RFP – for 257 camera installation at Feeder Routes of 

Multan  

(including  but not limited to provision, 

commissioning, installation, calibration, integration, 

testing and execution of CCTV surveillance system, 

connectivity (Wireless) , Solar System, Pole (IT 

Systems) for the Feeder Routes in Multan) 

B 

SUB TOTAL C 

3 Monthly Service Charges for provisioning and 

maintaining all IT Systems services stated in this RFP 

– for all back office services including Data center, 

Switches, Routers etc. (including  but not limited to 

provision, commissioning, installation, calibration, 

integration, testing and execution of (IT Systems) for 

the Feeder Routes in Multan) 
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4 Monthly Service Charges for provisioning and 

maintaining all IT Systems services stated in this RFP 

– for all back office services including Command & 

Control Center equipment, Switches, Routers etc. 

(including  but not limited to provision, 

commissioning, installation, calibration, integration, 

testing and execution of (IT Systems) for the Feeder 

Routes in Multan) 

 

5 Monthly Service Charges for provisioning and 

maintaining all IT Systems services stated in this RFP 

– for all back office services including Storages etc. 

 (including  but not limited to provision, 

commissioning, installation, calibration, integration, 

testing and execution of Storages (IT Systems) for the 

Feeder Routes in Multan) 

 

 

SUB TOTAL 

 

X 

TOTAL Z 

Where Z = X + C 

And C = D x 0.8 + E x 0.2 

D = Minimum of A and B 

E = Maximum of A and B 

The contract will be awarded at the lowest evaluated value of Z.  

The successful bidder shall provide 80% of the solution at cost PKR „D‟ per month and a 

20% of the solution at cost of PKR „E‟ per month.  
 

Important note: 

i. The financial bid is inclusive of all applicable taxes, as per Laws of the Government of 
Pakistan, but is exclusive of all Sales Tax on Services which shall be added by the 
Purchaser over and above the quoted amount, as applicable/required under the 
relevant Tax Laws, to arrive at the contract price. Accordingly, the Contract Price shall be 
subject to adjustments for change in rate of Sales Tax on Services as and when 
applicable. 

ii. Installation of equipment along with successful testing and commissioning will be the 
responsibility of bidder for which bidder may not propose price separately.  

iii. No advance payments will be made. Monthly payments will be made on a prorated 
basis by the Purchaser taking into account the number of Feeder Routes/Cameras. 

iv. New Feeder Route/modules may be added at any time during the contract period at the 
same average monthly service charge (per module, as the case may be) as mentioned 
above in Price Table. 

 

Date ___________ 

Place __________ 
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Signature of authorized person 

Name:  

 

(Company Seal) 

__________________  

In the capacity of  

Duly authorized by 
Note:  No cutting or overwriting is allowed. Any cutting or overwriting will lead to rejection of the financial bid. 
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Annexure-A: Technical Proposal Submission Form 

 

Technical Proposal Submission Form 
[Location, Date] 

To _(Name and address of  Procurer/Evaluator)_ 

 

Dear Sir, 

We, the undersigned, offer to provide the _(insert title of assignment)_ in accordance 

with your Request for Proposal/Tender Document dated _(insert date)_ and our Proposal. We 

are hereby submitting our Proposal, which includes the Technical Proposal and the Financial 

Proposal sealed in two separate envelopes. 

We undertake, if our Proposal is accepted, to provide supply of _________related to the 

assignment. 

We also confirm that the Government of Pakistan / Punjab has not declared us, or any, 

ineligible on charges of engaging in corrupt, fraudulent, collusive or coercive practices. We 

furthermore, pledge not to indulge in such practices in competing for or in executing the 

Contract, and we are aware of the relevant provisions of the Proposal Document. 

 

We understand you are not bound to accept any Proposal you receive. 

 

  We remain, 

  Yours sincerely, 

Authorized Signature 

(In full and initials) 

 

Name and Designation of Signatory  

Name of Firm  

Address  
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Annexure-B:  Financial Proposal Submission Form (Part of Financial Bid Envelope) 

Financial Proposal Submission Form (Part of Financial Bid Envelope) 

[Location, Date] 

 

To _(Name and address of  Procurer/Evaluator)_ 

 

Dear Sir, 

We, the undersigned, offer to provide the _(Insert title of assignment)_ in accordance 

with your Request for Proposal dated _(insert date)_ and our Technical Proposal. Our attached 

Financial Proposal is for the sum of _(insert amount in words and figures)_. This amount is 

inclusive of all applicable taxes, as per Laws of the Government of Pakistan, but is exclusive of 

all Sales Taxes on Services which shall be added by the Purchaser over and above the quoted 

amount, as applicable/required under the relevant Tax Laws, to arrive at the contract price.  

Accordingly, the Contract Price shall be subject to adjustments for change in rate of Sales Tax 

on Service as and when required 

 

Our Financial Proposal shall be binding upon us subject to the modifications resulting 

from Contract negotiations, up to expiration of the validity period of the Proposal, i.e. before 

the date indicated in _______ of the Proposal Data Sheet. 

We also declare that the Government of Pakistan / Punjab has not declared us or any 

Sub-Contractors for any part of the Contract, ineligible on charges of engaging in corrupt, 

fraudulent, collusive, or coercive practices. We furthermore, pledge not to indulge in such 

practices in competing for or in executing the Contract, and are aware of the relevant 

provisions of the Proposal Document. 

We understand you are not bound to accept any Proposal you receive. 

Signed 

In the capacity of: 

Duly authorized to sign the proposal on behalf of the Applicant. 

Date: 
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Annexure-C: Format for Covering Letter 

 
 
To  

(Name and address of Procurer/Evaluator) 
 
 
Sub: ________________________________________________.  
 
Dear Sir,  

 
a) Having examined the tender document and Appendixes we, the undersigned, in 

conformity with the said document, offer to provide the said items on terms of 

reference to be signed upon the award of contract for the sum indicated as per financial 

bid. 

b) We undertake, if our proposal is accepted, to provide the items/services comprise in the 

contract within time frame specified, starting from the date of receipt of notification of 

award from the client Department / Office.  

c) We agree to abide by this proposal for the period of ____ days (as per requirement of 

the project) from the date of bid opening and it shall remain binding upon us and may 

be accepted at any time before the expiration of that period.  

d) We agree to execute a contract in the form to be communicated by the (insert name of 

the Purchaser)_, incorporating all agreements with such alterations or additions thereto 

as may be necessary to adapt such agreement to the circumstances of the standard. 

e) Unless and until a formal agreement is prepared and executed this proposal together 

with your written acceptance thereof shall constitute a binding contract agreement. 

f) We understand that you are not bound to accept a lowest or any bid you may receive, 

not to give any reason for rejection of any bid and that you will not defray any expenses 

incurred by us in biding. 

g) We would like to clearly state that we qualify for this work as our company meets all the 
pre-F criteria indicated on your tender document. The details are as under: 

               _________________________ 
                  Authorized Signatures with Official Seal  
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Annexure-D: Instructions for preparation of power of attorney 

 

a) To be executed by an authorized representative of the bidder.  

b) The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executants and when it is so required the same should be under common seal affixed in 

accordance with the required procedure.  

c) Also, wherever required, the Bidder should submit for verification the extract of the charter 

documents and documents such as a resolution/power of attorney in favor of the Person 

executing this Power of Attorney for the delegation of power hereunder on behalf of the 

Bidder.  

d) In case the Application is signed by an authorized Director / Partner or Proprietor of the 

Applicant, a certified copy of the appropriate resolution / document conveying such 

authority may be enclosed in lieu of the Power of Attorney. 
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Format of Power-of-Attorney  

POWER OF ATTORNEY  
(On a Legal / Revenue Stamp Paper of PAKISTAN / of the bidder’s country in the relevant value 

OR on the bidder’s letter head officially signed and stamped)  

We (name of the company and address of the registered office) do hereby appoint and 
authorize Mr. / Ms. (full name and residential address) bearing Pakistan’s Computerized 
National Identity Card (CNIC) no. (complete CNIC no.) who is presently engaged with us and 
holding the position of as our attorney, to do in our name and on our behalf, all such acts, 
deeds and things necessary in connection with or incidental to our proposal for (name of the 
project) in response to the tenders invited by the (name of the Purchaser) including signing and 
submission of all documents and providing information/responses to (name of the Purchaser) 
in all matters in connection with our Bid. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant 
to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney 
shall and shall always be deemed to have been done by us. 

 

Dated this _____ day of ____________________ 20__  

 

For ________________________________ 

 

 

(Signature)  

(Name, Designation and Address)  

Accepted  

 

(Signature)  

(Name, Title and Address of the Attorney)  

Date:  
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Annexure-E: Undertaking 

UNDERTAKING 

It is certified that the information furnished here in and as per the document submitted is true 
and correct and nothing has been concealed or tampered with. We have gone through all the 
conditions of tender and is liable to any punitive action for furnishing false information / 
documents.  

 

Dated this _____ day of ____________________ 20__ 

 

 

Signature  

 

 

(Company Seal) 

__________________  

In the capacity of  

 

 

 

Duly authorized to sign bids for and on behalf of:  
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Annexure-F: Affidavit 

AFFIDAVIT 

Integrity Pact 

We _(Name of the bidder / supplier)_ being the first duly sworn on oath submit, that Mr. / Ms. 

________ (if participating through agent / representative) is the agent / representative duly 

authorized by _(Name of the bidder company)_ hereinafter called the Contractor to submit the 

attached bid to the _(Name of the  Procurer/Evaluator)_. Affiant further states that the said M/s 

(Bidding Firm/Company Name) has not paid, given or donate or agreed to pay, given or donate 

to any line officer or employee of the _(Name of the  Procurer/Evaluator)_ any money or thing of 

value, either directly or indirectly, for special consideration in the letting of the contract, or for 

giving undue advantage to any of the bidder in the bidding and in the evaluation and selection 

of the bidder for contract or for refraining from properly and thoroughly maintaining projects 

implementations, reporting violation of the contract specification or other forms of non-

compliance. 

 

_________________ 
Signature & Stamp 

 

Subscribed and sworn to me this ________ day of _____ 20__ 

 

 

 

______________________________________________________ Notary Public  
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Annexure-G: Tender Security Form 

TENDER SECURITY FORM 

WHEREAS [Name and Address of the Contractor] (hereinafter called "the Contractor") has 

submitted Tender against Tender Name (hereinafter called "the Tender") to the [Name and 
Address of the Procurer] (hereinafter called "the Procurer"). 

AND WHEREAS [Name of the Bank] having registered office at [Address of the Bank] 

(hereinafter called "the Guarantor") has agreed to give the Contractor a Guarantee; 

THEREFORE the Guarantor hereby affirms to bind himself, his successors and his assigns to the  
Procurer, for the sum of PKR (in figures ____________________) (in words 

___________________________________) and undertakes to pay to the  Procurer / Purchaser, 
upon receipt of his written demand(s), any sum(s) as specified by him, not exceeding the above 

limit in aggregate, without cavil / argument and without the  Procurer having to substantiate / 

prove or to show grounds / reasons for such claim(s), on the occurrence of any / all of the 

following conditions: 

1. If the Contractor withdraws the Tender during the period of the Tender validity specified 
by the Contractor on the Tender Form; or  

2. If the Contractor does not accept the corrections of his Total Tender Price; or 

3. If the Contractor, having been notified of the acceptance of the Tender by the 

Purchaser during the period of the Tender validity, fails or refuses to furnish the 
Performance Security, in accordance with the Tender Document. 

Provided that the Procurer / Purchaser shall specify the occurred condition(s) owing to which 
the said sum is due to him. 

Provided further that any demand(s) / claim(s) from the Purchaser shall reach the Guarantor 
within thirty working days after the expiry of the Guarantee. 

 

This guarantee shall remain valid up to ___________________ or until furnishing of the 
Performance Security, whichever is earlier. 

Date this ________________day of 20__. 

GUARANTOR 

Signature __________________ 

CNIC #  __________________ 

Name  __________________ 

Designation __________________ 

Address  __________________ 
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Annexure-H: Performance Security 

PERFORMANCE SECURITY 
       Issuing Authority: 
       Date of Issuance: 
       Date of Expiry: 
       Claim Lodgment Date: 
 

WHEREAS [Name and Address of the Contractor] (hereinafter called "the Contractor") has 

agreed to supply the Services and render the Services against Tender Name (hereinafter called 
"the Contract") for the Contract Value of PKR (in figures ____________________) (in words 
___________________________________). 

AND WHEREAS it has been stipulated in the Tender Document that the successful Contractor 
shall furnish Performance Security, within ten (10) working days of the receipt of the 
Acceptance Letter from the Purchaser, in the form of a Bank Guarantee, issued by a scheduled 
bank operating in Pakistan, as per the format provided in the Tender Document to the 
Purchaser, for a sum equivalent to Rs.____________________( to 10% of the one year contract 
value, on a yearly basis, with an undertaking to renew the Bank Guarantee before the end of each year, 

one month before the expiry period of the submitted bank guarantee) valid from the date of issue 

until all obligations have been fulfilled in accordance with the Contract;  AND WHEREAS [Name 

of the Bank] having registered office at [Address of the Bank] (hereinafter called "the 
Guarantor") has agreed to give the Contractor a Guarantee; 
 

THEREFORE the Guarantor hereby affirms to bind himself, his successors and his assigns to the 

Purchaser, for the sum of PKR (in figures ____________________) (in words 
___________________________________) and undertakes to pay to the Purchaser, upon 

receipt of his written demand(s), any sum(s) as specified by him, not exceeding the above limit 

in aggregate, without cavil / argument and without the Purchaser having to substantiate / 

prove or to show grounds / reasons for such claim(s), on the occurrence of any / all of the 

following conditions: 

1. If the Contractor commits a default under the Contract; 

2. If the Contractor fails to fulfill any of the obligations under the Contract; 

3. If the Contractor violates any of the provisions of the Contract. 

Provided that the Purchaser shall specify the occurred condition(s) owing to which the said 
sum is due to him. 

Provided further that any demand(s) / claim(s) from the Purchaser shall reach the Guarantor 
within thirty working days after the expiry of the Guarantee. 

 

This guarantee shall remain valid up to ___________________ or all obligations have been 
fulfilled in accordance with the Contract, whichever is later. 
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Date this ________________day of 20__. 

 

GUARANTOR 

Signature __________________ 

CNIC # __________________ 

Name  __________________ 

Designation __________________ 

Address __________________ 
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Annexure-I:  Financial Capacity of the Bidder 

Additionally, the following financial data form shall be filled out for the Bidder. The Purchaser 
reserves the right to request additional information about the financial capacity of the Bidder.  
A Bidder that fails to demonstrate through its financial records that it has the financial capacity 
to perform the required Supply/Services may be disqualified. 

 

Financial Information Historical information for the previous three years 
(most recent to oldest in (PAK Rupees) 

 Year 1 
(Year) 

Year 2 
(Year) 

Year 3 
(Year) 

Information from Balance Sheet: 

(1) Total Assets (TA)    

(2) Current Assets (CA)    

(3) Total Liabilities (TL)    

(4) Current Liabilities 
(CL) 

   

Information from Income Statement: 

(5) Total Revenue (TR)    

(6) Profits before Taxes 
(PBT) 

   

Net Worth (1) – (3)    

Current Ratio (2) / (4)    

Provide information on current or past litigation or arbitration over the last three (3) years as 
shown in the form below. 

Litigation or arbitration in the last three (3) years: No:_____Yes:______ (See below) 

Litigation and Arbitration During Last three (3) Years 

 

Year Matter in Dispute Value of Award Against 
Contractor in PAK 
Rupees 

                     
      _________________________ 
Authorized Signatures with Official 
Seal 
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Annexure-J: Service Level Agreement 

 

DRAFT SERVICE LEVEL AGREEMENT (SLA) 

This SERVICE LEVEL AGREEMENT (SLA) is made on this  __day of 
___________, 20__  (hereinafter referred to as “SLA”) 

NOTE: SLA as listed below will be reviewed by PMA periodically and may be updated 
accordingly with mutual consent. The amendments as made at the time of review will be 
binding on the contractor. 
Scope:  
The SLA describes target performance levels which the contractor must aim to deliver for 
the Services outlined in tender document/contract. It also lists the procedures for managing 
unavailability of Services, and associated penalties which will be applied if contractor fails to 
deliver any service performance targets in accordance with this SLA.  
 
Service Monitoring:  
Contractor must provide the mechanisms, data, online system with access rights through 
which PMA authorized personnel will check Service Level Compliance.   
 
An overall uptime of 99.9% is expected from all components and services associated with IT 
Systems (Components/Modules/Services as listed in tender document/ contract).  
 
The contractor, through its monitoring system must provide the data that is sufficient to 
allow analysis and reporting of performance and availability of components, equipment, 
modules – to the detail and frequency described in this SLA.  
 
The Contractor will additionally use data gathered from its monitoring of the Components 
to inform & take approval from competent authority for its decisions in respect of any 
changes to its infrastructure which in its sole discretion, deems necessary to maintain or 
improve the availability and performance of the services delivered to PMA. 
 
The contractor must also make available a helpdesk and complaint management system 
with access to PMA authorized personnel.  
Periodic reviews will be scheduled by the Government of the Punjab via its concerned 
departments and organizations. The reports from the contractor’s service monitoring 
system shall form an agenda for such reviews.  
 
Scheduled Maintenance:  
Scheduled maintenance should fall outside normal working hours, and not exceed a total of 4 hours 
per month. The contractor must seek approval from PMA for all pre-planned/scheduled 
maintenance work by submitting a detailed maintenance work plan along with reasons for 
scheduled maintenance, and impact on services (if any), and on service levels - at least one week 
prior to planned execution of the scheduled maintenance work.  
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After completion of the planned work, the contractor will report the outcome to the PMA in 
writing and by updating contractor’s call management system and associated website. PMA will 
have access to call management system to log calls and to assign categories. 

 The contractor will ensure use of licensed software and products, where applicable.  

 The contractor must ensure that the support personnel are properly qualified to support all 
software/hardware related issues.  

 The contractor will be responsible for providing timely and comprehensive analysis and 
reports to PMA or the concerned department based upon the information/data gathered in 
the system.  

 The contractor would be responsible for security of the data being entered into and 
processed by the applications.  

 The contractor will provide trainings to the PMA. The training should cover all operations of 
the system. The contractor will also document all the training material and provide it to the 
client in any format requested by the client.  

 The contractor will be responsible for timely resolution of reported issues. The contractor 
will also ensure timely escalation of issues to the PMA as and when required.  

 The contractor must ensure effective and efficient support via online complaint 
management system, phone, email and onsite presence as and when needed throughout 
the period of contract.  

 Accurately and thoroughly logging service request into issue tracking system.  

 The focal person at the client is notified about the creation of all critical service requests 
through email, SMS, and phone call and intimation on complaint management system.  

 Documenting all technical inquiries and developing solutions for the knowledge base.  

 Updating service requests in the issue tracking system with detail analysis of the issue, 
documenting each step as it was solved.  

 Responding to service request via email, phone or in person.  

 Raising issues in the timely manner before they become critical show stoppers.  

 Escalating issues at the appropriate level in a timely and efficient manner.  

 Resolving issues both on site and remotely.  

 The contractor will be responsible for providing support throughout the period of contract. 
Application support should cover aspects such as performance / load management, system 
/security hardening, system configuration, patch management etc.  

 Contractor must submit and conform to a detailed, agreed upon quality management plan. 
The contractor will follow up all closed tickets along with response time and quality services 
delivered to ensure level of services provided to the client in reaching resolution.  

 The Contractor shall provide a step-by-step procedure for application recovery and take all 
necessary actions to restore the system in a timely manner.  

 Ownership of all data entered into the system along with any customizations in addition to 
the licensed product, configuration and other components of the system stays as the 
property of Client and shall be transferred in fully operational condition on completion of 
support contract. 

 The contractor is bound to support the integration of All IT System with existing and future 
systems of PMA like Automated Fare Collection and Bus Scheduling System (AFC-BSS), 
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Intelligent Transport System (ITS) etc. Any up gradation and rectification in IT systems 
should not affect its ability to integrate with other systems. 

 The PMA envisioned facilitating other Government Department regarding sharing of live 
video feed. The Service Provider shall be bound to provide interface for sharing of live feed 
from aggregation point, if required. 

  
 

FAULT LEVEL CATEGORIES: 
 
Fault Level Categories as described below will be assigned by the Client/Contractor; however 
Client may amend based on factors as present on the ground. 
 

Fault levels Category  Definition  Initial Response  Resolution  

Critical  The system is unable 
to be used for normal 
business activities. 
There is no viable 
workaround. 
Downtime will lead to 
service loss.  

Within 15 minutes  Within 90 minutes  

Urgent  There is a problem 
with a part of the 
system which impacts 
decision-making and 
there is a likelihood of 
service loss.  

Within 1 hour  Within 3 hours  

High  The efficiency of the 
system users is being 
impacted, but a viable 
workaround exists.  

Within 2 hours  Within 6 hours  

Normal  A fault with low 
impact and no 
possibility of service 
loss. A viable 
workaround exists.  

Within 6 hours  Within 12 hours  

 
Issues Reported by Contractor: 
Every issue reported by contractor’s designated operational staff must be logged against the 
fault level category as mentioned above; in centralized complaint management system 
available to all stakeholders. Client may disagree to the fault level assigned by the contractor 
based on the factors as present on the ground. For equipment/scenarios where automated 
alert system is not available, issues will be reported via phone call to contractor’s helpline. 
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Pertaining to issues reported on helpline by operations staff of contractor, all must be entered 
into centralized complaint management system. 

 
Issues Reported by Surveillance Teams: 
Issues as occurred on the ground may also be reported by PMA officials or surveillance teams of 
PMA. Such an interface to report any of these issues must be provided. PMA officials or 
surveillance teams may report via phone call to contractor’s helpline and/or logging complaint 
into complaint management system. PMA officials or surveillance teams will log complaint but 
may not assign fault level category which will be assigned initially by the contractor. Client may 
disagree/amend to the fault level assigned by the contractor based on the factors as present on 
the ground. 
Initial Response:  
Time taken by the contractor’s qualified representative to arrive at the premises where the 
failure occurred, after the problem is reported by the automated alert system where applicable.  
Resolution:  
Time it takes to resolve the problem. 
Issues as reported must be visible to all stakeholders involved via complaint management 
system. In addition contractor must notify the fault to the Authority, via email, fax, and/or 
telephone, as soon as it becomes aware of the fault, and must also keep the monitoring cell 
informed of progress towards resolution in a timely manner. Any fault that is not fixed within 
the stated resolution time will be escalated to the executive management of the contractor.  
 
Faults/Issues/Complaints will not be closed until resolution is verified on the ground by PMA.  
 

In case of breach of SLA parameters, penalties will apply. Depending upon the nature, 
severity, and duration of the breach, penalties in the form of stated percentage of monthly 
service charges will be imposed. Further to this client may invoke forfeiture of any amount of 
performance guarantee deemed suitable, by requesting, purchaser in writing.    
 

Minimum service levels associated with various key aspects of the services, components, and 
operations related to the IT Systems, are defined below: 
 
Service Level Agreement: 

Sr 
No 

Service Parameter 
Service 

level 
Validation Penalty 

1 Helpdesk 

Resolution of issues 
logged as per fault 
level categories 
definitions above 

99% 

Generated 
from 
complaint 
managemen
t system 

If 95%-98.99% calls 
resolved on-time, then 2% 
penalty on monthly 
charges 
90%-94.99% calls resolved 
on time, then 5% penalty 
on monthly charges. 
<90% of complaints being 
resolved on time 10% of 
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monthly charge. 

2 

System 
Configuration 

and Report 
Generation 

System 
Configuration and 
Required Report 
Generation 
Resolution logged 
as per fault level 
categories 
definitions above.  

99% Report 

If 95%-98.99% are resolved 
on-time, then 2% penalty 
on monthly charges. 
90%-94.99% resolved on 
time, then 5% penalty on 
monthly charges. 
<90% resolved on time 
10% of monthly charge. 

3 

Asset/ 
Inventory 

Management 
System 

Conduct annual 
physical asset 
verification 

100% 

Satisfaction 
report to be 
signed off 
by 
authorities 

Stock not being available/ 
faulty must be 
fixed/provided/ settled by 
contractor. 0.5% of 12 
monthly charges, if issues 
not addressed in given 
timeframe. 

4 
Quarterly 
Evaluation 

Evaluation of 
contractor’s 
performance on 
quarterly basis 

N/A 

Manageme
nt approval 
of 
contractor’s 
performanc
e evaluation 
report 

0.5% of quarterly charges 

5 
Backup 

Management 

Successful bidder 
must take data 
backups of 
Surveillance Record 
identified by PMA 
Staff. 

N/A Report 
If the negligence is found, 
contractor will be fined Rs 
25,000/- per negligence. 

6 
Problem 

Management 

Contractor shall 
provide a root-
cause report every 
month if there are 
more than 10 
incidents of the 
same type. 
Successful bidder 
must take 
appropriate and 
timely corrective 
action to prevent 

100% 

Root cause 
report 
stating 
problems 
faced by the 
users 
Document 
detailing 
corrective 
action 

5% penalty on monthly 
charges if the contractor 
does not submit a problem 
report for that month for 
any of such case. Another 
5% penalty if contractor 
does not perform 
corrective action for more 
than one calendar month 
for any of such case. 
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further issues from 
same cause. 

7 
Change 

Management 
Resolution of 
Change Request  

100% Report 

5% of monthly charge, if 
standardized change 
management patches are 
not updated onto servers 
in one calendar month. 
The Purchaser may grant 
more time for any Change 
Request in its sole 
discretion depending on its 
complexity before logging 
the Change Request. 

8 

Real time 
Surveillance 

feed loss  
Feeder Route 

CCTV surveillance 
cameras live feed 
loss 

85% 
Real time 
Data Feeds 

1% penalty on monthly 
charges for less than 85%. 
3% monthly charges for 
less than 83% 
5% monthly charges for 
less than 81%  
10% monthly charges for 
less than 80%  

9 

Non 
provisioning 
of camera 
local video 

record 

In case connectivity 
is down and local 
recording from off 
line camera is not 
provisioned on 
demand as per 
fault level category 

N/A PMA record 
Rs 25,000/-  on each 
incident  

10 

Unable to 
sync off line 
camera local 
video record 

In case, 
connectivity is 
restored and local 
recording from off 
line camera does 
not sync with the 
system 

N/A Report 
Rs 5,000/-  on each 
incident  

11 

Network 
Monitoring & 
Management 

 

Contractor to 
monitor the 
Network link for 
85% uptime. 

85% 

Downtime 
Reports 
 
Reports on 
Network 
Performanc
e 

2% penalty on monthly 
charges for less than 85%. 
5% monthly charges for 
less than 83%. 
10% monthly charges for 
less than 80% as reported 
by monitoring system. 
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Contractor to 
monitor the active 
equipment of 
Network for 85% 
uptime. 

85% 

Downtime 
Reports 
 
Reports on 
Network 
Performanc
e 

1% penalty on monthly 
charges for less than 85%. 
3% monthly charges for 
less than 83% 
5% monthly charges for 
less than 80% as reported 
by monitoring system. 

12 

 
Loss of Video 
feeds before 
one month 

 
 
Per Camera N/A 

PMA Record 
Report 

50,000 on each incident 

13 

Failed to 
submit 

invoice in first 
10 working 
days of the 

month 

N/A N/A N/A 30,000 on each incident 

14 

System time 
not confirms 
with Pakistan 

Standard 
Time 

N/A N/A 
PMA Record 
Report 

5,000 on each incident 

15 

Misbehavior 
of Service 

Provider Staff 
with PMA 

staff, 
passenger 

and staff of 
other service 

provider. 

N/A N/A 
PMA Record 
Report 

25,000 on each incident 

16 

Violation of 
scope of 

work/services 
(Any act of 

nonconforma
nce to PMA 

rules, 
instructions, 

scope of 
services if not 

covered in 

N/A N/A 
PMA Record 
Report 

Rs. 500*A 
Where A = 1 to 100 
depending on the 
sensitivity of the 
nonconformance as per 
decision of the Purchaser. 
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In case network link got down, upon availability of network Contractor to warrant all CCTV 
surveillance cameras should retrieve the video record from cameras Memory card and sync it 
with data center to ensure that no video feed is lost.    
 
Calculation of Uptime:  
[{(Actual Uptime + Scheduled Downtime)/total number of operation hours in a month} * 100]  
 
"Total Operation Hours" means the total hours over the measurement period i.e. one month 
(24 * number of days in the month for 24 hours operation and 18 * number of days in the 
month for 18 hours operation). 
 
"Actual Uptime" means, of the Total Operation Hours, the aggregate number of hours in any 
month during which each equipment is actually available for use. 
 
"Scheduled Downtime" means the aggregate number of hours in any month during which each 
equipment, is down during Total Operation Hours, due to preventive maintenance, scheduled 
maintenance, infrastructure problems or any other situation which is not attributable to the 
Contractor’s (or Contractor’s) failure to exercise due care in performing Contractor’s 
responsibilities. 
 

SLA) 

17 
Wrong 

Tagging of 
Camera 

 
 
Per Camera N/A 

PMA Record 
Report 

5,000 on each incident 

18 
Camera 

constantly 
blurry 

 
 
Per Camera N/A 

PMA Record 
Report 

15,000 on each incident 

19 
Maintenance 
and cleanness 

of camera 

 
 
Per Camera N/A 

PMA Record 
Report 

15,000 on each incident 
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For 24/7 hours operation, the PMA would provide a maximum of 04 hours of planned 
downtime for the preventive maintenance (as part of scheduled downtime) per month per 
equipment/service. In other case the PMA would not provide any planned downtime for the 
preventive maintenance (as part of scheduled downtime) per month per equipment/service. 
 
The downtime for scheduled maintenance (patch application, upgrades – OS, Database, etc.) 
would need to be mutually agreed between PMA and the Contractor for 24/7 hours operation. 
To reduce this time, various maintenance activities can be clubbed together with proper 
planning. Like above the planned downtime would not be the case if we are not having 24/7 
operations.  The Scheduled Downtime is 0 if we are not having 24/7 hours operation. 
 
Downtime Calculation: 
The recording of downtime shall commence at the time of registering it with Contractor for any 
downtime situation for the equipment. The registration could be done through auto alert,  
Downtime shall end when the problem is rectified and the application/ service is available to 
the user. Down time will not be considered for Pre-scheduled preventive maintenance and 
health checks (Scheduled Downtime).  
 
a) The compliance report shall be submitted monthly, by the Contractor. 
b) These compliance reports shall be verified by PMA officials or the nominated representatives 
of PMA. Any disputes on the compliance report shall be escalated to a nominee of the senior 
management of PMA and the decision of that nominee shall be binding on both the parties. 
c) The compliance to the SLA metrics as listed above shall be monitored on the monthly basis. 
 
Breach of SLA:  
In case the Contractor does not meet the service levels mentioned in document, for three (03) 
continuous time periods, it will be treated as a breach of the SLA. The following steps may be 
taken in such a case:  

1. A show cause notice will be issued 

2. Contractor must respond to the notice within 3 working days 

3. If PMA is not satisfied with the reply, it may initiate contract termination process  
 
Exclusions:  
The service provider will be exempted from delays or slippages on SLA parameters arising out 
of delays in execution due to delay in approval or review from PMA’s side. Any such delays will 
be notified in writing. 
 
Monitoring and Auditing: 
PMA will review the performance of Contractor against the SLA parameters each month, or at 
any periodicity defined in the contract document. The review / audit report will form basis of 
any action relating to imposing penalty or breach of contract. 
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Any such review / audit can be scheduled or unscheduled. The results will be shared with the 
Contractor as soon as possible. PMA reserves the right to appoint a third-party auditor to 
validate the SLA. 
Reporting Procedures: 
The Contractor will prepare and distribute to PMA the SLA performance reports in an agreed 
upon format by the 3rd working day of subsequent month of the reporting period. The reports 
will include “actual versus target” SLA performance, a variance analysis and discussion of 
appropriate issues or significant events. 
 
As such, this document also defines the following management procedures: 

1. A process for negotiating changes to the SLA. 
2. An issue management process for documenting and resolving particularly difficult 
issues. 
3. PMA and Contractor management escalation process to be used in the event that an 
issue is not being resolved in a timely manner. 

 
SLA Change Control: 
General: 
It is acknowledged that this SLA may change as PMA’s business needs evolve over the course of 
the contract period. The PMA reserves the right to review the SLA periodically and update it 
accordingly with mutual consent. The review amendments will be binding on the Contractor.  
SLA Change Process: 
Both the parties may amend this SLA by mutual SLA in accordance. Changes can be proposed by 
either party. Normally the forum for negotiating SLA changes will be PMA monthly review 
meetings. 
Version Control: 
All negotiated SLA changes will require changing the version control number. As appropriate, 
minor changes may be accumulated for periodic release (e.g. every quarter) or for release when 
a critical threshold of change has occurred. 
 
Issue Management Procedures: 
General: 
This process provides an appropriate management structure for the orderly consideration and 
resolution of business and operational issues in the event that quick consensus is not reached 
between PMA and Contractor. It is expected that this pre-defined process will only be used on 
an exception basis if issues are not resolved at lower management levels. 
 
Issue Management Process: 
Either PMA or Contractor may raise an issue by documenting the business or technical problem, 
which presents a reasonably objective summary of both points of view and identifies specific 
points of this SLA with possible solutions. 
 
PMA and Contractor’s representative will determine which committee or executive level should 
logically be involved in resolution. 
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A meeting or conference call will be conducted to resolve the issue in a timely manner. The 
documented issues will be distributed to the participants at least 24 hours prior to the 
discussion if the issue is not an emergency requiring immediate attention. 
Management of PMA and Contractor will develop a temporary, if needed, and the permanent 
solution for the problem at hand. The Contractor will then communicate the resolution to all 
interested parties. 
 
Management Escalation Procedures: 
The purpose of this escalation process is to provide a quick and orderly method of notifying 
both parties that an issue is not being successfully resolved at the lowest possible management 
level. Implementing this procedure ensures that PMA and Contractor management are 
communicating at the appropriate levels. Escalation should take place on an exception basis 
and only if successful issue resolution cannot be achieved in a reasonable time frame. 
 
1. All issues would be raised to the project management team, which is completely responsible 
for the day to day aspects of the implementation. The project management team shall classify 
the issues based on their severity level and resolve them within appropriate timelines. 
2. If project management team is unable to resolve an issue, the issue would be escalated to 
the top management with options/risks detailed for decision. Top management will make 
decisions based on the options/risks presented by the PMA. 
 
Training Requirements: 
Training is an important activity for the successful implementation of Work. To make the Work 
a success, the following training programs shall be arranged by the Contractor from time to 
time depending on the requirement and understanding of the PMA, operators, participating 
users, etc. For all these training programs, the Contractor shall provide adequate course 
material documents. The following are the trainings to be imparted by the Contractor: 
 
1. Contractor shall impart training to PMA nominated staff, so that they are aware of the 
operations of the solution and further impart training to the relevant staff of PMA ensuring 
smooth running of System at the selected sites. 
2. Contractor shall also be responsible for re-training the PMA nominated trainers staff 
whenever changes are made in the System and it shall be the responsibility of the Contractor to 
ensure that the operators are familiar with new versions of system and its allied services. 
 
System Availability: 
The System could be required to be functional round the clock, and the availability of the 
System should be in excess of 99% of the operations time. 
 
Performance Reporting: 
The Contractor shall record performance and availability of each of the Components and report 
this information to the Client. Where periodic account reviews are agreed by both parties to be 
held between the Client and the Contractor, these reports will form an agenda for such 
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reviews. The Contractor will enable the Client to view the reports via the Contractor’s service 
system. 
 
General Maintenance Conditions: 
• The maintenance shall include both Preventive Maintenance and Corrective Maintenance. 
• This Service Level Conditions shall cover each and every part/component of the System. The 
Contractor shall examine, clean, lubricate and adjust various components/parts of the entire 
System including all parts and components every month and shall take necessary measures to 
maintain the units in proper working conditions in accordance with the Specifications in the 
Service Level Conditions. 
• The Contractor shall supply and replace any part/components which are discovered to be 
potentially detrimental to the safety of the user and/or to the efficient and cost effective 
operation of the units and which require immediate replacement. 
• In case of need to replace any part/component, the Contractor shall provide original make 
genuine parts/components of similar/higher quality. 
• In case of emergencies, the Contractor shall respond immediately to take the necessary 
actions irrespective of the provisions regarding time limits. 
• The Contractor shall be liable for any kind of damage to the user of the units caused by poor 
maintenance, delay in any repair/maintenance works and shall pay for the damage. 
• Repairs may be carried out generally during non-operational hours. 
 
IN WITNESS whereof the parties here to have caused this Contract to be executed in accordance 
with their respective laws the day and year first above written. 
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Annexure-K: Reference Specifications 

Note: Referenced Specifications of the Major components are listed below. Bidder should 

provision and integrate the complete solution on Turnkey basis. 
Notes:   

1. All hardware equipment supplied as part of IT System must carry industry standard certifications 
to ascertain that the equipment have been manufactured and certified based on international 
standards. 

2. The Equipment supplied shall withstand the harsh working conditions of vibration, heat, dust, 
moisture, rough usage, Radio interference. The Service Provider shall implement application 
software to track the devices that are installed in the network using suitable identification 
methods.  
 

Surveillance cameras shall be installed at predefined locations (150 meter plus minus) to provide surveillance 

coverage for Feeder Routes. To cover the Feeder Route in Phase-I 367 PTZ cameras are estimated. Selected vendor 

is responsible for all the necessary arrangements for end to end connectivity throughout Feeder Routs alongwith live 

feeds in Command & Control Center of PMA by 24x7. 
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2 Megapixel Outdoor IR PTZ Camera For Feeder 
Routes 

Yes  No  Qty 

Specification Details   257 

Image Sensor 1/2 2MP    

WDR Dual Shutter upto 110 Db    

Num. of 
Effective 
Pixels 

1920 x 1080 HxV    

Lens 30 X or higher Optical Zoom, 4.5 ~ 
148.5mm F1.6 

   

Minimum 
Illumination 

0.1 Lux, 0 lux (IR:ON)    

Shutter 
Time(Sec.) 

1/3~1/15000 or 1/4~1/15000 Selectable    

Auto Iris DC Drive    

S/N Ratio More than 39 dB or above    

Video 
Compression 

Motion JPEG, MPEG-4/H.264 High Profile    

H.264/MJEPG 30 FPS @ 1080p, 720p, SXGA, 1024x768, 
800x600, D1, VGA, QVGA, QQVGA 

   

MPEG4 30fps @ 1080p, 720p, SXGA / 1024 x 768 / 
800 x 600 / D1 / VGA / QVGA / QQVGA 

   

Video 
Streaming 

Multiple Stream:  Controllable Framerate 
and Bandwidth CBR/VBR 

   

Image Setting Compression, Brightness, Contrast, 
Mirroring, Sharpness, AWB, AES, AGC, BLC, 
Day/Night Mode, WDR 

   

Audio 
Compression 

G.711(u-law and a-law)/G.726/AAC    

Audio Input Line In x 1    

Audio Output Line Out x 1    

Security Password Protection, IP Address Filtering, 
User Access Privilege 

   

Network 
Protocols 

TCP/IP, UDP, DHCP, PPPoE, HTTP, HTTPS, 
DNS, DynDNS, NTP, FTP, SMTP, UDP, RTP, 
RTSP, RTCP, , UPnP, IPv4, SAMBA 
Client(NAS) or equivalent, IGMP, ICMP, 
ARP 

   

Intelligent 
Video 

Video Motion Detection    

Alarm Trigger Periodical Timer, Intelligent Video, 
Network Ping Loss, Network Disconnect 
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Alarm Event Intelligent Video, File Upload via FTP and 
E-mail, E-mail Notification with Snapshot 
Attachment, External Output Activation, 
File Recording to microSD Card Remote 
FTP or Remote NAS 

   

Web Browser Microsoft IE 8.0 or above/Mozilla Firefox/ 
Google Chrome 

   

Local Storage microSD/SDHC Card Support with 32 GB 
SD card or higher 

   

Casing Metal (Aluminum), IP66, Vandal-proof    

Power Max 50W, 90~240Vac or 24 Vac    

Pan/Tilt 
Movement 

Pan:360 degrees endless, Tilt 180 degrees    

Pan/Tilt 
Speed 

Pan: 200 degrees per second, 100 degrees 
per second 

   

Failover microSD/SDHC Auto-recovery, Reset    

Approvals FCC Part15, Subpart B, CE EN55022 Class 
A, EN55024, LVD, RoHS or equivalent 

   

IR Range 80 Meter    

IR 
Wavelength 

850 nm    

 

 Mounting Standard mounting accessories with 

brackets / clumps etc (mount kit for pole/ceiling). 

   

2 Installation Onsite Cabling (FTP network & 

electrical) along with Installation / 

calibration/ testing with accessories including Piping/Ducting, 

electrification with earthling cable etc. Complete in all aspects 

(Per Camera Job) 

  257 

Nos. 

 

Offered Brand 

(Attachments): 

Provide Name Yes No 

Make / Brand Name:    

Model Name:    

Sub-Model (if any):    

Boucher / Technical Datasheet with Make, Model (Sub-Model (if any)):   

Direct / Authorized Distributor/Dealership certificate (Offered Brand)   

Agreed to provide the requisite quantity with in time frame:   

Agreed to provide the required warranty of the equipment:   
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Agreed with other terms & conditions:   

Signed & Stamped documents:   

 

 NOTE : 

1.   Maximum down time for all components including replacement of the whole unit as per SLA. 

2.   Please mention the country of origin/manufacturing/assembly of the quoted brand/model. 

3.   Vendor/Assembler to provide verification of serial numbers of all products. 
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Network Video Recorder 

 

S.No. DESCRIPTION Yes No QTY 

1 The     Network     Video     Recorder     should     have     its 

own/embedded operating system and be capable to display and manage 

the entire surveillance system video streams for a minimum of 500 

Channels IP video streams coming from the above cameras; the system 

may be split into several Network Video Recorders / systems each 

having good recording  throughput  to  accommodate  a  total  of  500  IP 

video streams recording, playback, at 2MBs per camera etc. 

  01 

(System) 

The NVR should be capable of supporting variety of devices 

such  as  cameras,  video  encoders,  video  decoders,  PTZ 

controller, NAS/SAN/ and other backup device etc. 

  

The NVR should have built-in facility to store configuration 

of any kind of IP cameras. The System should be compatible with the 

Central Management System/Video Management System. 

  

The  software  should  Support  flexible  1/2/4/16  Windows 

Split screen display mode or scroll mode on the PC monitor or on 

preview monitor as per requirement. 

  

The software should be able to control all cameras i.e. PTZ 

control, Iris control, auto / manual focus, and color balance of camera, 

Selection of presets, Video tour selection etc. 

  

Storage: The NVR should have data storage 

Capacity of 30 days using SAN. 

  

The NVR should support different resolutions CIF/ 4CIF, 

SD/ HD, MP/ 1.3MP/2.0MP/3.0MP etc resolutions. 

  

The NVR should support screen pop-ups on motion or alarm 

activation. 

  

The system should support user access authority 

Configurable on per device or per device group basis. 

  

The user shall have the facility to request the access of any 

Camera and can control the camera. 

  

The hardware design should be of robust nature to avoid 

single points of failure, preferably with redundant fans and Power 

Supply 

  

Power supplies and RAID storage for optimum reliability. 

Automatic load balancing, Active-Active Failover within a storage pool, 

multicast recording, and redundant recording. 

  

Ability  to  serve  16/32  or  more  simultaneous  playback 

Streams per NVR. 

  

The  system  should  have  its  own  system  manager  for 

administer right and privileges for all devices, logs, etc. 

  

The  system  administrator  should  be  able  to  add,  edit  & 

delete users with rights. 
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It shall be possible to view ability / rights of each user or the 

cameras  which  can  be  viewed  &  controlled  as  per  the permission 

assigned by the administrator. 

  

The system should support recording modes viz. continuous, 

manual, or programmed modes on date, time and camera- wise. All 

modes should be disabled and enabled using scheduled configuration. 

  

It should also be possible to search and replay the recorded 

images on date, time and camera-wise. 

  

It should provide onscreen controls for remote operation of 

PTZ cameras. 

  

It should have the facility for scheduled recording. Different 

recording  speeds  (fps)  and  resolution  for  each  recording mode for 

each camera should be possible. Different protocol/compression has 

been mentioned in NVR Software. 

  

The System should support programmable motion detection 

and recording, to be defined area-wise. 

  

System  must  be  able  to  support  video  motion  detection 

algorithms to detect and track objects. 

  

The system settings shall be individually configurable for 

each alarm and each camera prerecord duration. 

  

The  system  should  also  be  working  on  a  browser  based 

system for remote users. 

  

This will allow any authorized user to display the video of 

any  desired  camera  on  the  monitor  with  full  PTZ  and associated 

controls. 

  

Retrieval: The CCTV application should allow retrieval of 

data  instantaneously  or  any  date  /  time  interval  chosen through 

search functionality of the application software. 

  

 

  

  

  

  

  

  

  

  

  

  

  

  

High Definition support  for recording and viewing       

Recording up to 32 MB/s of image data      

Support up to 128 camera channels      

Support  up to 30 images per second per camera channel      

RAID 5 hard drive configuration      

Software with Analytics features i.e. zones , integration alarms , tripe 

wires etc.  

 
    

ONVIF cameras & encoders      

HD, HD H.264, HD panoramic cameras      

H.264 support      

MPEG4 support      

MJPEG support      

JPEG2000 support      

HD professional cameras      
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30 days recording capacity at 25 FPS @ 1920x1080    

Automated device discovery.    

Pre-event video recording.    

Simultaneous recording to archive and real-time surveillance. 
   

Synchronous playback of video footage recorded by several cameras. 
   

Playback with fast- or slow-motion in forward or reverse. 
   

Archive navigation through events recognized by video analytics or 

tagged by operators. 

   

Event-driven response scenarios: recording, alarm generation, 

activation of relays and starting PTZ camera through user defined 

presets, notification by SMS, e-mail or through camera speaker output. 

Continuous or alarm recording (including initiated by an operator). 

   

Multi-level user rights.    

Support for widescreen displays and cameras, and touch screen 

displays. 

   

Capability to use different streams from a camera for recording and 

display. 

   

Capability to choose the right location and recording parameters for 

various cameras and for various events that initiate recording. 

   

Micro-module and distributed architecture for unprecedented reliability. 
   

 It is preferred that the system to be capable of automatically opening 

Violation Report form after capture of photo. The form shall 

automatically record information such as location of camera, user ID, 

User Name, date and time, picture, and must have comment section for 

operator to record observation 

   

 

Installation Onsite Cabling  electrical along with Installation / calibration/ 

Testing with accessories including Piping/Ducting, electrification 

Etc. Testing & Commissioning, integration of entire Site System                                                                                                                                                              

   

  

Offered Brand 

(Attachments): 

Provide Name Yes No 

Make / Brand Name:    

Model Name:    

Sub-Model (if any):    

Boucher / Technical Datasheet with Make, Model (Sub-Model (if any)):   

Direct / Authorized Distributor/Dealership certificate (Offered Brand)   
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Agreed to provide the requisite quantity with in time frame:   

Agreed to provide the required warranty of the equipment:   

Agreed with other terms & conditions:   

Signed & Stamped documents:   

 

NOTE : 

1.   Maximum down time for all components including replacement of the whole unit as per SLA. 

2.   Please mention the country of origin/manufacturing/assembly of the quoted brand/model. 

3.   Vendor/Assembler to provide verification of serial numbers of all products. 
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CAMERA CONSOLE 

 

SR. 

No. 

 
ITEM 

 
DESCRIPTION 

Yes No Qty 

 
 
 

1 

 
 
Camera 

console 

 

Stand alone/Network camera console for PTZ operations 

with joy stick for PTZ control functions alongwith standard 

accessories. 

  28Nos 

 
Installation Onsite Cabling  electrical along with Installation / 

calibration/ Testing with accessories including 

Piping/Ducting, electrification Etc. Testing & 

Commissioning, integration of entire Site System                                                                                                                                                              

    

  

 
 

Offered Brand 

(Attachments): 

Provide Name Yes No 

Make / Brand Name:    

Model Name:    

Sub-Model (if any):    

Boucher / Technical Datasheet with Make, Model (Sub-Model (if any)):   

Direct / Authorized Distributor/Dealership certificate (Offered Brand)   

Agreed to provide the requisite quantity with in time frame:   

Agreed to provide the required warranty of the equipment:   

Agreed with other terms & conditions:   

Signed & Stamped documents:   

 

 

NOTE : 

1.   Maximum down time for all components including replacement of the whole unit as per SLA. 

2.   Please mention the country of origin/manufacturing/assembly of the quoted brand/model. 

3.   Vendor/Assembler to provide verification of serial numbers of all products. 
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Network Active Equipment 

 

ETHERNET SWITCHES 

 

SR. 

No. 

 
ITEM 

 
DESCRIPTION 

Yes No. Qty 

1  
 
Ethernet Switches 
(Manageable) 
DC 

24-port 10/100/1000BASE-T PoE Ethernet Switch with four 

SFP Gigabit Ethernet uplink ports. Throughput 56 Gbps or 

above, 41 Mpps or above, OSPF v1/v2, IGMP v1/v2/v3, PIM, 

IEEE 802.1 Q-in-Q, Bidirectional  Forwarding Detection 

(BFD), 

IEEE  802.1ag (Connectivity Fault Management)  

and VRF-Lite, Layer 2 QoS , • Layer 3 QoS  

Onsite Installation along with electrical, calibration/Testing 

with accessories including Piping/Ducting, electrification 

Etc. 

Testing & Commissioning of entire Site System                                                                                                                                                                                                                                                                                                              

     4 

 Nos. 

 
 

Installation Onsite Cabling  electrical along with Installation / 

calibration/ Testing with accessories including 

Piping/Ducting, electrification Etc. Testing & 

Commissioning, integration of entire Site System                                                                                                                                                              

    

  

 
 

Offered Brand 

(Attachments): 

Provide Name Yes No 

Make / Brand Name:    

Model Name:    

Sub-Model (if any):    

Boucher / Technical Datasheet with Make, Model (Sub-Model (if any)):   

Direct / Authorized Distributor/Dealership certificate (Offered Brand)   

Agreed to provide the requisite quantity with in time frame:   

Agreed with other terms & conditions:   

Signed & Stamped documents:   

 

 NOTE : 

1.   Maximum down time for all components including replacement of the whole unit as per SLA. 

2.   Please mention the country of origin/manufacturing/assembly of the quoted brand/model. 

3.   Vendor/Assembler to provide verification of serial numbers of all products. 

 

Ethernet Switches (FOR LAN) 
 

SR. 

No. 

 
ITEM 

 
DESCRIPTION 

Yes No Qty 
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1 

 

 

Ethernet 

Switches 

(Manageable) 

 
 

48-port 10/100/1000BASE-T Ethernet Switch 

with four SFP Gigabit Ethernet 

uplink ports. Throughput 104 Gbps or above, 77 Mpps or 

above, OSPF v1/v2, IGMP v1/v2/v3, PIM, IEEE 802.1 Q-in-

Q, Bidirectional  Forwarding Detection (BFD), 

IEEE  802.1ag (Connectivity Fault Management)  

and VRF-Lite, Layer 2 QoS , • Layer 3 QoS  

Onsite Installation along with electrical, calibration/Testing 

with accessories including Piping/Ducting, electrification 

Etc. 

Testing & Commissioning of entire Site System                                                                                                                                                           

  04 

Nos. 

 

Installation Onsite Cabling  electrical along with Installation / 

calibration/ Testing with accessories including 

Piping/Ducting, electrification Etc. Testing & 

Commissioning, integration of entire Site System                                                                                                                                                              

    

  

 

 

Offered Brand 

(Attachments): 

Provide Name Yes No 

Make / Brand Name:    

Model Name:    

Sub-Model (if any):    

Boucher / Technical Datasheet with Make, Model (Sub-Model (if any)):   

Direct / Authorized Distributor/Dealership certificate (Offered Brand)   

Agreed to provide the requisite quantity with in time frame:   

Agreed with other terms & conditions:   

Signed & Stamped documents:   

   

 
 

NOTE : 

1.   Maximum down time for all components including replacement of the whole unit as per SLA. 

2.   Please mention the country of origin/manufacturing/assembly of the quoted brand/model. 

3.   Vendor/Assembler to provide verification of serial numbers of all products. 

 

CABINETS (with accessories) 
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SR. 

No. 

 
ITEM 

 
DESCRIPTION 

Yes No Qty 

 
 
 
 
 
 

1 

 
 
 

Cabinets with 

accessories (for 

Network Equipments) 

(Imported/branded) 

12U cabinet for network communication 

equipment. 

24 port patch panel for 10/100/1000BaseT with tagging. 

24x3 meter STP Ethernet patch cords, 1x 200 meter fiber 

patch cords, front glass, 2 full width 

PDU (imported), lockable, wall mount, cable In/out 

points, 2 fan etc. Installation of the same. 

  At 

Actual 

 

Installation Onsite Cabling  electrical along with Installation / 

calibration/ Testing with accessories including 

Piping/Ducting, electrification Etc. Testing & 

Commissioning, integration of entire Site System                                                                                                                                                              

    

  

 

Offered Brand 

(Attachments): 

Provide Name Yes No 

Make / Brand Name:    

Model Name:    

Sub-Model (if any):    

Boucher / Technical Datasheet with Make, Model (Sub-Model (if any)):   

Direct / Authorized Distributor/Dealership certificate (Offered Brand)   

Agreed to provide the requisite quantity with in time frame:   

Agreed to provide the required warranty of the equipment:   

Agreed with other terms & conditions:   

Signed & Stamped documents:   

 

NOTE : 

1.   Maximum down time for all components including replacement of the whole unit as per SLA. 

2.   Please mention the country of origin/manufacturing/assembly of the quoted brand/model. 

3.   Vendor/Assembler to provide verification of serial numbers of all products. 

DATA CABINETS (with accessories) 

 

SR. 

No. 

 
ITEM 

 
DESCRIPTION 

Yes No. Qty 
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1 

 
 
 

Data cabinets with 

accessories (for 

Network Equipments) 

(Imported/branded) 

14U data cabinet for network communication 

equipment. 

48 port patch panel for 10/100/1000BaseT with tagging. 

48x3 meter STP Ethernet patch cords, 2x 200 meter fiber 

patch cords, front glass, 1 full width 

PDU (imported), lockable, wall mount, cable In/out 

points, 2 fan etc. Installation of the same. 

  At 

Actual 

 

Installation Onsite Cabling  electrical along with Installation / 

calibration/ Testing with accessories including 

Piping/Ducting, electrification Etc. Testing & 

Commissioning, integration of entire Site System                                                                                                                                                              

    

  

 

Offered Brand 

(Attachments): 

Provide Name Yes No 

Make / Brand Name:    

Model Name:    

Sub-Model (if any):    

Boucher / Technical Datasheet with Make, Model (Sub-Model (if any)):   

Direct / Authorized Distributor/Dealership certificate (Offered Brand)   

Agreed to provide the requisite quantity with in time frame:   

Agreed to provide the required warranty of the equipment:   

Agreed with other terms & conditions:   

Signed & Stamped documents:   

 

NOTE : 

1.   Maximum down time for all components including replacement of the whole unit as per SLA. 

2.   Please mention the country of origin/manufacturing/assembly of the quoted brand/model. 

3.   Vendor/Assembler to provide verification of serial numbers of all products. 

 

S# ITEM DESCRIPTION Yes  No  Qty 

  

  
Blade Chassis (Quantity as Per requirement of the Proposed 
Blades) 

    
At 

Actual 

1 Chassis 
Latest Chassis Supporting GbE, 10GbE, 8G FC & Infiniband 
Connectivity. 

      

2 Blades Supported 
Should support a wide variety of Blades including Dual & Quad 
Processor Based Blades 

      

3 Power Supply 
Redundant power sufficient to support a fully loaded chassis (N+N 
Redundancy) 
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4 Cooling 
Redundant Cooling sufficient to support a fully loaded chassis (N+N 
Redundancy) 

      

5 Back Plane Passive Midplace with no Active components       

6 Rack Mount Kit Complete rack mount kit with all accessories       

7 
Management 
Modules 

Redundant Chassis Management Modules       

8 
Ethernet Switches 
(Management) 

2 x 1GbE Ethernet Switch Modules (24-Ports or Higher) 
Should have 1 GbE & 10GbE Uplinks with all required SFP's installed 

      

9 
Ethernet Switches  
(Data) 

2 x 10GbE Ethernet Pass-through Modules 
Along with SFP Modules and FC Cables 

      

 

 

Installation Onsite Cabling  electrical along with 

Installation / calibration/ Testing with 

accessories including Piping/Ducting, 

electrification Etc. Testing & Commissioning, 

integration of entire Site System                                                                                                                                                              

    

  

 

 

Offered Brand 

(Attachments): 

Provide Name Yes No 

Make / Brand Name:    

Model Name:    

Sub-Model (if any):    

Boucher / Technical Datasheet with Make, Model (Sub-Model (if any)):   

Direct / Authorized Distributor/Dealership certificate (Offered Brand)   

Agreed to provide the requisite quantity with in time frame:   

Agreed with other terms & conditions:   

Signed & Stamped documents:   

 

NOTE: 

1.   Maximum down time for all components including replacement of the whole unit as per SLA. 

2.   Please mention the country of origin/manufacturing/assembly of the quoted brand/model. 

3.   Vendor/Assembler to provide verification of serial numbers of all products. 

5- The vendor is responsible for the installation of Configuration, Management,  software, Server 

Operating System, and provides training for the efficient configuration and management of the system. 
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6- Please mention the country of origin / manufacturing / assembly of the quoted brand / 

Model 
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SERVER FORM (MID RANGE BLADE SERVERS) 

 

 

  Compute Blades (Quad Processor Xeon Blades) Yes  No  10 

1 
Installed 
Processors 

2 x Intel XeonE5-4650V2 (2.40GHz/10core) or higher        

2 
Max Processors 
Supported 

4 Processors       

3 RAM 64GB Installed (Scalable upto 512GB or Higher)       

4 Integrated NIC's 2-Port 1 Gigabit Network Adapter/mezz       

5 10Gig NIC's 2-Port 10 Gigabit Network Adapter       

6 Hard Disk Drives 2 x 600G 10K 2.5" SAS HDD        

 

Installation Onsite Cabling  electrical along with Installation / 

calibration/ Testing with accessories including 

Piping/Ducting, electrification Etc. Testing & 

Commissioning, integration of entire Site System                                                                                                                                                              

    

  

 

Offered Brand 

(Attachments): 

Provide Name Yes No 

Make / Brand Name:    

Model Name:    

Sub-Model (if any):    

Boucher / Technical Datasheet with Make, Model (Sub-Model (if any)):   

Direct / Authorized Distributor/Dealership certificate (Offered Brand)   

Agreed to provide the requisite quantity with in time frame:   

Agreed to provide the required warranty of the equipment:   

Agreed with other terms & conditions:   

Signed & Stamped documents:   

 

NOTE: 

1.   Maximum down time for all components including replacement of the whole unit as per SLA. 

2.   Please mention the country of origin/manufacturing/assembly of the quoted brand/model. 

3.   Vendor/Assembler to provide verification of serial numbers of all products. 

4- The local authorized dealers should mention their service and setup, details of qualified engineers, etc. 

 

5- The vendor is responsible for the installation Configuration, Management, software, Server Operating System, 
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and provides training for the efficient configuration and management of the System. 

 

6- Please mention the country of origin / manufacturing / assembly of the quoted brand /model 

 

 

Server Infrastructure Rack 42U (Imported/Branded) 

 

SR. 

No. 

 
ITEM 

 
Description 

Yes No Qty 

 
 
 
 
 
 
 
 

1 

 
 
 
 
 
 
Server Rack 

42U 

(Imported) 

Painted Rack 

Server Infrastructure Rack 42U fitted 
 

(imported/branded) with same server brand 

  As per 

Actual 

 

Fans, front & back doors, side panels, door 
 

locks, Painted Rack with stand 

  

Monitored 42U full height PDU to support above 
 

servers/ storages optimal load with power cords & Industrial 

socket etc. 

  

The rack design should be designed to maximize 
 

air flow for cooling. 

  

 

Installation Onsite Cabling  electrical along with Installation / 

calibration/ Testing with accessories including 

Piping/Ducting, electrification Etc. Testing & 

Commissioning, integration of entire Site System                                                                                                                                                              

    

  

 

Offered Brand 

(Attachments): 

Provide Name Yes No 

Make / Brand Name:    

Model Name:    

Sub-Model (if any):    

Boucher / Technical Datasheet with Make, Model (Sub-Model (if any)):   

Direct / Authorized Distributor/Dealership certificate (Offered Brand)   

Agreed to provide the requisite quantity with in time frame:   

Agreed to provide the required warranty of the equipment:   

Agreed with other terms & conditions:   

Signed & Stamped documents:   
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NOTE: 

1.   Maximum down time for all components including replacement of the whole unit as per SLA. 

2.   Please mention the country of origin/manufacturing/assembly of the quoted brand/model. 

3.   Vendor/Assembler to provide verification of serial numbers of all products.  
 
4- The local authorized dealers should mention their service and setup, details of qualified engineers, etc 

        5- The vendor is responsible for the installation Configuration, Management, software, Server Operating System,  

             and provides training for the efficient configuration and management of the system. 

 
. 

   SAN STORAGE (700 TB) 

SAN Storage Solution (High End) - 700 TB  

    

S# ITEM DESCRIPTION Yes  No  Qty 

  

  SAN Storage Solution     1 

1 Architecture Multi-Protocol storage, supporting simultaneous FC & iSCSI Access       

2 Cache Minimum 48 GB cache for Storage Controllers       

3 Storage Controller Redundant Storage Controllers with Active-Active configuration       

4 Front End Ports 
8 x 8Gbps FC Ports for SAN (Required) or 
4 x 10Gbps iSCSI Ports for SAN (Required) 

      

5 
Supported 
Protocols 

FC, iSCSI       

6 RAID Supporting RAID 0, 1, 5, 6, 10       

7 Redundancy End to end redundant connections with no single point of failure       

8 RAW Storage 
5 x 400GB SSD Drives (Used as SSD Caching to Improve overall system 
Performance) 
175 x 4TB 3.5 Inch 7.2k NL-SAS Disk Drives 

      

9 FC Cables 8 x 5m Fiber Optic Cable LC-LC       

10 Modular Design 
Should have a Modular Design. Ability to Add or Replace Host 
connectivity Ports as Required 

      

11 
Multi-path 
Software 

Multi-path software providing path fail-over for all blades connecting to 
storage 

      

12 Power & Cooling Redundant power and cooling        

13 Rack Rails Rack mount kit with all accessories       

14 Management Management software along with Storage       

15 Expandability Should support a minimum of 350 Disk drives or more       

16 Drive Form Factor Should support both 2.5" and 3.5" Disk Drives       
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17 
SAN to SAN 
Replication 

Should Support SAN to SAN Replication (If Required in Future)       

  

 

 

 

 

NOTE: 

1.   Maximum down time for all components including replacement of the whole unit as per SLA. 

2.   Please mention the country of origin/manufacturing/assembly of the quoted brand/model. 

3.   Vendor/Assembler to provide verification of serial numbers of all products. 

4- The local authorized dealers should mention their service and setup, details of qualified engineers, etc. 

5- The vendor is responsible for the installation , Configuration, Management, software, Server 

Operating System, and provides training for the efficient configuration and management of the system. 

 

 
     

 
     

 

 

 

 

Offered Brand 

(Attachments): 

Provide Name Yes No 

Make / Brand Name:    

Model Name:    

Sub-Model (if any):    

Boucher / Technical Datasheet with Make, Model (Sub-Model (if any)):   

Direct / Authorized Distributor/Dealership certificate (Offered Brand)   

Agreed to provide the requisite quantity with in time frame:   

Agreed to provide the required warranty of the equipment:   

Agreed with other terms & conditions:   

Signed & Stamped documents:   
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STORAGE (100 TB) (Direct Attached Storage) 

IF PMA management want to save specified video clips/record for a longer period of time i.e. more than 30 

days they will be saved on DAS. 
  

S# ITEM DESCRIPTION Yes  No  Qty 

  

  Storage Solution     1 

1 Architecture Multi-Protocol storage, supporting simultaneous FC & iSCSI Access       

2 Cache Minimum 16 GB cache for Storage Controllers       

3 Storage Controller Redundant Storage Controllers with Active-Active configuration       

4 Front End Ports 4 x 10Gbps iSCSI Ports for SAN (Required)       

5 
Supported 
Protocols 

FC, iSCSI       

6 RAID Supporting RAID 0, 1, 5, 6, 10       

7 Redundancy End to end redundant connections with no single point of failure       

8 RAW Storage 25 x 4TB 3.5 Inch 7.2k NL-SAS Disk Drives       

9 FC Cables 8 x 5m Fiber Optic Cable LC-LC       

10 Modular Design 
Should have a Modular Design. Ability to Add or Replace Host 
connectivity Ports as Required 

      

11 
Multi-path 
Software 

Multi-path software providing path fail-over for all blades connecting to 
storage 

      

12 Power & Cooling Redundant power and cooling        

13 Rack Rails Rack mount kit with all accessories       

14 Management Management software along with Storage       

15 Expandaility Should support a minimum of 150 Disk drives or more       

16 Drive Form Factor Should support both 2.5" and 3.5" Disk Drives       

17 
SAN to SAN 
Replication 

Should Support SAN to SAN Replication (If Required in Future)       

  

Offered Brand 

(Attachments): 

Provide Name Yes No 

Make / Brand Name:    

Model Name:    

Sub-Model (if any):    

Boucher / Technical Datasheet with Make, Model (Sub-Model (if any)):   

Direct / Authorized Distributor/Dealership certificate (Offered Brand)   

Agreed to provide the requisite quantity with in time frame:   

Agreed to provide the required warranty of the equipment:   

Agreed with other terms & conditions:   
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NOTE: 

1.   Maximum down time for all components including replacement of the whole unit as per SLA. 

2.   Please mention the country of origin/manufacturing/assembly of the quoted brand/model. 

3.   Vendor/Assembler to provide verification of serial numbers of all products. 

4- The local authorized dealers should mention their service and setup, details of qualified engineers, etc. 

5- The vendor is responsible for the installation , Configuration, Management, software, Server 

Operating System, and provides training for the efficient configuration and management of the system. 

 

     Data Center Core Switches (Data Center)   Unit   

QTY  

 Compliance  

   Features   Description   No's   02   Yes   No  

 Data 

Center 

Core 

Switches 

(Data 

Center)  

Chassis Eight-slot modular chassis 

 
      

High 

Availability 

1+1 Routing Engine Redundancy  

Redundant Switch Fabric 

Redundant Power Supplies 

        

Backplane 

Speed 

6.2 Tbps or higher         

Throughput 960 Mpps or higher         

          

Layer 2 

features 

Jumbo frames (9216 Bytes) 

• 4,096 VLANs 

• VLAN Registration Protocol (GVRP) 

• Private VLAN (PVLAN) 

• 802.3ad – Link Aggregation Control Protocol 

(LACP) 

• 802.1D – Spanning Tree Protocol (STP) 

• 802.1w – Rapid Spanning Tree Protocol (RSTP) 

• 802.1s – Multiple Instance Spanning Tree Protocol 

(MSTP) 

• VLAN Spanning Tree Protocol (VSTP) 

 IEEE 802.1p: Class-of-service (CoS) prioritization 

        

Signed & Stamped documents:   
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• IEEE 802.3u: 100BASE-T 

• IEEE 802.3ab: 1000BASE-T 

• IEEE 802.3z: 1000BASE-X 

• IEEE 802.3ae: 10-Gigabit Ethernet 

Layer 3 

features 
 Internet Group Management Protocol (IGMP) 

v1/v2/v3 

• IGMP snooping v1/v2/v3 

• Protocol Independent Multicast PIM-SM, PIM-SSM, 

PIM-DM, MSDP 

 RIP/RIPNG, OSPF, BGP, IS-IS 

 IPv6 

        

Quality of 

service (QoS) 

• 8 egress queues per port 

• Weighted Random Early Drop (WRED) scheduling 

• Shaped Deficit Weighted Round Robin 

(SDWRR)queuing 

• Strict priority queuing 

        

 HTTP/HTTPs, SSHv2, SNMP v1,2,3, RMON, NTP, 

DHCP server, DHCP Relay, RADIUS, TACACS+, 

SYSLOG logging 

 

        

 

  SERVICES   SERVICES          

Core 

Switches 

Installation 

Onsite Installtion & along with electrical, calibration/ 

Testing with accessories including Piping/Ducting, 

electrification Etc. 

(Core Switches Job) 

Testing & Commissioning of entire Site System                                                                                                                                                           

 No's   02      

            

   Offered Brand (Attachments)   YES   NO      

 Mentions  Provide Name  No:    

_______________________________________________

_________ 

Make / Brand Name: 

_______________________________________________

_________   

Model Name:              

_______________________________________________

_________ 

Sub-Model (if any):   

_______________________________________________

_________ 

        

   Boucher / Technical Datasheet with Make, Model & Sub-

Model (if any):    

        

   Direct / Authorized Distributor/Dealership certificate 

(Offered Brand)    

        

   Agreed to provide the requisite quantity within time 

frame:    

        

   Agreed with other terms & conditions:            
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   Signed & Stamped documents:  

_______________________________________________

_  

        

  

   Data Center Firewall (Data Center)   Unit   QTY   Compliance  

 Features   Description   No's   02   Yes   No  

Firewall 

performance  

55 Gbps       

IPS 

performance  

15 Gbps         

AES256+SHA-1 

/ 3DES+SHA-1 

VPN 

performance 

15 Gbps         

Maximum 

concurrent 

sessions 

2.25 M sessions or more         

New 

sessions/second  

270,000 or more         

available slots 6 slots         

Fixed I/O ports Minimum 8 10/100/1000 BaseT         

LAN interface 

options 

16 x 1 10/100/1000 copper 

16 x 1 Gigabit Ethernet small form-factor pluggable transceivers 

(SFP) 

2 x 10 Gigabit Ethernet XFP 

        

High-

availability 

support 

Active/Passive, Active/Active or 

Interface aggregation groups across chassis cluster 

        

 Application Identification         

  Application Denial of Service Protection (AppDoS)         

  AppTrack         

  AppQoS         

  AppFW         

          

Firewall Network attack detection         

  DoS and DDoS protection         

  TCP reassembly for fragmented packet protection         

  Brute force attack mitigation         

  SYN cookie protection         

  Zone-based IP spoofing         

  Malformed packet protection         

  GPRS stateful inspection         

Intrusion 

Prevention 

System 

Stateful protocol signatures         

SERVICES   SERVICES          
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Firewall 

Installation 

Onsite Installtion & along with electrical, calibration/ 

Testing with accessories including Piping/Ducting, electrification 

Etc. 

(Firewall Job) 

Testing & Commissioning of entire Site System                                                                                                                                                           

 No's   02      

   Offered Brand (Attachments)   YES   NO      

 Mentions  Provide Name  No:    

_______________________________________________________

_ 

Make / Brand Name: 

_______________________________________________________

_   

Model Name:              

_______________________________________________________

_ 

Sub-Model (if any):   

_______________________________________________________

_ 

        

   Boucher / Technical Datasheet with Make, Model & Sub-Model (if 

any):    

        

   Direct / Authorized Distributor/Dealership certificate (Offered 

Brand)    

        

   Agreed to provide the requisite quantity within time frame:            

   Agreed with other terms & conditions:            

   Signed & Stamped documents:  

________________________________________________  

        

 

 

  Features   Description Modules, Hardware and 

Passive Materiel 

 No's    Yes   No  

 

SERVICE

S Modules, 

Hardware 

and Passive 

Materiel  

SFP Module 1 G 48x1G optical (SPF) line card with 16x1G 

multimode optical transceivers (for NOC 

switching uplinks and other future uplinks). 

(Core Switches) 

 No's  At 

Actual 

    

SFP Module 10 G 24x10G optical (SPF+) line card with 12x10G 

multimode SFP+ optical transceivers (for 

servers and storage connectivity to main Core 

switch )  (Core Switches) 

 No's  At 

Actual 

    

SFP Module 10 G 8x10G single mode (10km) SFP+ optical 

transceivers (for feeder route ring network 

connectivity to main core switch) SFP Single 

Mode  (Core Switches) 

 No's  At 

Actual 

    

SFP Module 8 

Gbps 

8 Gbps Short-wave Length SFP 

Modules (Blade Servers) 

 No's  At 

Actual 

    

SFP Module 1 G Layer – 2 Manageable Ethernet Switches 

(NOC) 

 No's  At 

Actual 

    

SFP Module 1 G 4xGE SFP ports (Layer – 2 Manageable 

Ethernet Switch  ( Feeder Routes Site Data 

 No's   At 

Actual  
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Cabinet) 

SC to SC 1-G SC to SC 1-G Patach cord 3-meter  No's   At 

Actual  

    

SC to SC 10-G SC to SC 10-G Patach cord 3-meter  No's   At 

Actual  

    

SC to SC 10-G 

(Single Mode) 

SC to SC 10-G Patach cord 3-meter  No's   At 

Actual 

    

 STP Cable Roll   STP CAT 6 Cable Roll, 1000-Feet/Box  

(Mulex/Amp/3M/Systimax)  

 No's   At 

Actual  

    

 Patch Cords   Patch Cords Cat-6 Patch Cords 3 Meter 

(Mulex/Amp/3M/Systimax)  

 No's   At 

Actual  

    

 Patch Cords   Patch Cords Cat-6 Patch Cords 3  

(Mulex/Amp/3M/Systimax)  

 No's   At 

Actual  

    

 Cable Manager   Cable Manager (Mulex/Amp/3M/Systimax)   No's   At 

Actual 

    

 Patch Panel   Patch Panel Cat 6 24 Port  

(Mulex/Amp/3M/Systimax)  

 No's  At 

Actual  

    

 IO's (Face Plate 

with Input/ Output 

IO's  

 Dual Port Face Plate with CAT 6 IO's  

(Mulex/Amp/3M/Systimax)  

 No's   At 

Actual  

    

 SERVICES            

Entire Network, Installation Testing, integration & 

Commissioning the Entire Network, 

 JOB   01      

 STP Cabling/ 

Networking  

STP/Pipe: Cable Laying  for STP and 

Pipe/Duct Fixing with essentials Material, 

Patch Panel, Cable manager and IO'S 

Fixing/Testing  Which Includes( Data Center, 

NOC and  Site) 

    

 

WIRELESS SPECIFICATIONS for Feeder routes  
 

The following critical features of the industrial wireless system shall be considered. 

 

 

 The radio solution Point to Point and Point to Multipoint should be based on licensed frequency band. 

Solutions based on free band or ISM band are not acceptable. It is the bidder’s responsibility to 

acquire the desired frequency spectrum from PTA or use its own existing spectrum 

 

 Industrialized radio for harsh environments. 

o Extended temperature 

o Corrosion proof; 

o Water/Dust impermeability 

o Availability of industrial accessories 

 

 Variable DL/UL ratio permitting higher uplink capacity for applications such as video surveillance 

and big data applications.  

 

 Capability to handle large and small packets with no effect on throughput and latency. 
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 Strong robust authentication mechanism (x509 or ECC-elliptic curve cryptography) & secure 

transmissions with an equivalent military level/standard of encryption is preferable. All the radio data 

transmission through the network shall be secure using IP based encryption meeting AES 128/256-bit 

protection requirements. The encryption system shall be fully integrated into the radio modem and 

protect all communications over the radio links end-to-end.  

 

 Higher throughput, higher packets per second transmission, lower latency, NLOS coverage: all 

allowing for smaller antennas and lower towers and masts. 

 

 NLOS: Radios must be able to connect with near or non-line of sight to avoid the use of tall masts. To 

this effect, advanced diversity techniques, known as MIMO-A/MIMO B must be supported on both 

DOWNLINK & UPLINK.  . 

 

 Security for management: SSH, HTTPS, SNMP V3, RADIUS 

 

 Over the air software upgrade support with dual memory banks for download while in service 

 

 Operating temperature -40 C to +70 C 

 

 

MONITORING AND MANAGMENT 

 

1.1.1. The BIDDER shall provide a centralized monitoring and management system located at the 

central control center. All active equipment and links shall be capable of being monitored and 

managed remotely using open standards and protocols e.g., SNMP, telnet, and/or HTTP.. 

 

1.1.2. The management system shall provide for Fault, Configuration, Administration, Provisioning, and 

Security (FCAPS) management functionality for the deployed systems  

 

 

1.1.3. The NMS shall support the provisioning of equipment parameters, equipment states, passwords 

and logins in the radio terminal NEs, with appropriate safeguards against affecting in-service 

connections and facilities 

 

 

1.1.4. The EMS/NMS shall maintain a log of historical alarm information. It shall have the ability to 

differentiate alarm severity and filter alarms. For example, alarms can be designated as critical, 

major or minor and displayed with color-coding on maps and tables. 

 

1.1.5. If there is loss of connectivity to a Radio terminal NE, a major alarm shall be created by the NMS. 

The severity of this alarm shall be configurable. 

 

1.1.6. The EMS/NMS shall be able to filter/forward SNMP event notifications to external management 

systems and to individuals or distribution lists by email. The bidder shall describe the external 

notification capabilities for the management system. 
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1.1.7. The proposed radio system shall offer management by standards based SNMP and the bidder shall 

state the MIB files supported by the system with a listing of MIB files describing standards based 

and proprietary MIB files supported. 

 

1.1.8. The radio system shall generate autonomous alarms to the operations interfaces in reaction to 

detection of transmission faults, equipment failures and RF failures. 

 

1.1.9. The BIDDER shall indicate which performance and alarm indicators are available. All alarm, 

equipment status and provisioning information contained in the NE shall be available to the user 

through the user interface via a retrieve command. 

 

 

1.1.10. The radio system shall include all of the Fault Detection and Monitoring, signal generation, and 

alarm generation requirements. The device shall perform continuous background self-monitoring 

and maintain an onboard log file with node status and monitoring results. 

 

1.1.11. The radio system shall monitor its software processes and operating system and shall provide a 

notification to the operational interfaces whenever a fault condition is detected via the diagnostic 

system. 

 

 

1.1.12. The management system shall offer redundancy with automated background monitoring and fail 

over. The bidder shall describe the redundancy architecture with facilities for fail-over and system 

lock-out for maintenance. 

 

Data Centre Solution:  

 
 Precision Cooling preferred In-Row DX /Chilled water as per DC load with N+1 redundancy  

 DC physical structure should be supported Minimum 6 Racks and maximum 8 load racks, 

cooling and UPS rack will be over and above of this  

 Raised floor should be EU brand and having 1 hour fire resistant option  

 False ceiling also be fire resistant  

 Fire Suppression System be with Novec-1230 

 Hot swappable UPS with 2(N+1) with built-in Power Distribution and capable of SNMP 

supported  

 PDPM should be hot swappable  

 Deasil GENSET as per bidder’s equipment calculated load with configuration of N+1 

redundancy with fueling.  

 

Solar Solution for Feeder Routes:  

 

 Quantity 
 Estimated power load for PTZ camera, switch, wireless equipment and related accessories is to be as 

per bidders proposed solution. However, it is clarified that the purchaser requires a most efficient 

solution with least energy requirement.. Service Provider has to propose complete solution for 24/7 

solar back up  by using state of the art PVC , inverters ,Dry batteries ,cabinets and related cabling and 

accessories .  
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Poles for PTZ Cameras for Wireless and Solar Equipment at Feeder Routes:  

 

 Quantity 
 Max bus height is 3.8 meter Service Provider has to propose GI pipe based pole with at least 

6mm solid metal sheet keeping in view that camera should be installed at height that provide clear 

view of bus. Minimum height of poles should not be less than 40 ft. All accessories related to poles 

i.e. foundation , ropes have to be arranged by Service Provider to make vibration/jerk free solution 

while mounting the solar panel , batteries , inverter , wireless equipment , switch , cabinet  and PTZ 

camera . Vendor has to arrange electrical earthing for all equipment as well. Design file of Pole in 

soft copy i.e. AutoCAD version to be submitted along with the proposal.    
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Annex-L Drawings 
 

APPROX. CAMERA LOCATIONS FOR FEEDER 

ROUTES (COORDINATES)  

Sr. No Name Longitude Latitude 

1 Jinnah Town 2 71.44648582 30.21293338 

2 Jinnah Town 1 71.44645480 30.21315507 

3 Jammu Wala 2 71.45905904 30.17463776 

4 Jammu Wala 1 71.45938062 30.17469890 

5 Shah Abbas Chowk 2 71.46493469 30.17418412 

6 Shah Abbas Chowk 1 71.46574289 30.17418356 

7 Ghalla Mandi 2 71.46879165 30.17335833 

8 Ghalla Mandi 1 71.46956239 30.17333016 

9 Ayub Center 2 71.47237275 30.17251119 

10 Ayub Center 1 71.47317690 30.17254330 

11 Basti Alrpur 71.50777683 30.15501929 

12 Akbar Colony 71.50266828 30.16312003 

13 Mohalla Wazir Abad 1 71.49336424 30.12253210 

14 Mohalla Wazir Abad 2 71.49312391 30.12299696 

15 Jinnah Garden 71.51229538 30.14786895 

16 duniya pur/ Haji pura Bypass 71.51515275 30.14338569 

17 Head Nau Bahar 2 71.50389764 30.16147210 

18 Shama Ghee Mills 2 71.49285875 30.13170652 

19 Shama Ghee Mills 1 71.49301762 30.13137712 

20 Head Nau Bahar 1 71.50520050 30.15915908 

21 Elementry School 71.50988506 30.15166381 

22 Mumtazaabad 71.49176446 30.17842769 

23 Bhawalpur Chowk 4 71.49244332 30.14449501 

24 Madina Town 1 71.49243314 30.15407456 

25 Canal Nau Bahar 2 71.49201583 30.16025293 

26 Super Store 2 71.49430078 30.17636659 

27 BCG Chowk 2 71.49150757 30.17196241 

28 Govt. High School Qasim Pur 1 71.49212751 30.16690089 

29 Govt. Girls College 2 71.49192084 30.16337477 

30 Bhawalpur Chowk 1 71.49267656 30.14596585 

31 Govt. Girls College 1 71.49222244 30.16291545 

32 Govt. High School Qasim Pur 2 71.49184652 30.16742973 

33 BCG Chowk 1 71.49166848 30.17186066 
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34 Canal Nau Bahar 1 71.49232610 30.16007793 

35 Bhawalpur Chowk 2 71.49232454 30.14631831 

36 Madina Town 2 71.49210156 30.15429166 

37 Bhawalpur Chowk 3 71.49265720 30.14420627 

38 Basti Shorkot 2 71.49270585 30.13695787 

39 Basti Shorkot 1 71.49288355 30.13677738 

40 Super Store 71.49594664 30.17388500 

41 Allah Wasya Chowk 71.49726037 30.17163652 

42 Sadat Colony 71.50050422 30.16675043 

43 Multan Bypass 71.50334949 30.16229402 

44 U-turn Nau Bahar 71.50281417 30.15783721 

45 Railway Station 1 71.44452988 30.18200853 

46 Railway Station 2 71.44404846 30.18193587 

47 Al Aziz Hotel 1 71.44119134 30.18336527 

48 Al Aziz Hotel 4 71.44103544 30.18409535 

49 Al Aziz Hotel 3 71.44145300 30.18379947 

50 Bomanji Square 1 71.44126349 30.18723235 

51 Bomanji Square 2 71.44149587 30.18697765 

52 Railway Station 3 71.44470643 30.18179932 

53 Al Aziz Hotel 2 71.44192938 30.18309856 

54 SP Chowk 71.44164366 30.19194641 

55 MBQ Chwok 71.44187142 30.19557308 

56 Kalma Chowk 1 71.45137117 30.20066850 

57 Kalma Chowk 2 71.45140528 30.20042693 

58 State Bank 71.45498263 30.20147632 

59 Pul Moj Darya 71.45469116 30.20112654 

60 Katchery 71.45877717 30.20513998 

61 Katchery 71.45926265 30.20512709 

62 MDA Chowk 2 71.45001780 30.20959095 

63 MDA Chowk 1 71.44890265 30.21036240 

64 MEPCO 2 71.49972552 30.20959299 

65 MEPCO 1 71.49908845 30.20970920 

66 Khursheed Hospital 2 71.50177489 30.20961509 

67 Khursheed Hospital 1 71.50249629 30.20983283 

68 Jan Muhammad Chowk 2 71.49755180 30.20263298 

69 Jan Muhammad Chowk 1 71.49770231 30.20285387 

70 Nag Shah 1 71.42103622 30.11043742 

71 Masoom Shah Darbar 1 71.49237222 30.20044000 

72 Masoom Shah Darbar 2 71.49191150 30.20006279 
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73 Meo Colony 71.49998826 30.20457901 

74 Bismillah Chwok 1 71.50723499 30.20720702 

75 Rahim Chowk 1 71.50986334 30.20814642 

76 Manzoor Colony 1 71.51939092 30.21146467 

77 Khaad factory 71.53958612 30.22006985 

78 NFC 71.53837032 30.21987594 

79 Buwa Pul Chowk 1 71.53396823 30.21895384 

80 Buwa Pul Chowk 2 71.53139384 30.21670983 

81 Usman Ghani Chowk 1 71.53004263 30.21550428 

82 Usman Ghani Chowk 2 71.52909163 30.21494789 

83 Hassanabad 1 71.52555265 30.21366179 

84 Hassanabad 2 71.52437410 30.21324252 

85 Manzoor Colony 2 71.51840334 30.21111279 

86 Chowk Kumharan 1 71.51573908 30.21017697 

87 Chowk Kumharan 2 71.51398373 30.20948329 

88 Shah Rukn e Alam Town 1 71.51196729 30.20889865 

89 Shah Rukn e Alam Town 2 71.51178261 30.20861987 

90 Rahim Chowk 2 71.50939900 30.20778676 

91 Bismillah Chowk 2 71.50688508 30.20688439 

92 Gulistan Chowk 1 71.50491964 30.20638258 

93 Gulistan Chowk 2 71.50460625 30.20607347 

94 Wilayat Hussain College 1 71.48702722 30.19871749 

95 Wilayat Hussain College 2 71.48450185 30.19851246 

96 Ali Chowk 1 71.48187266 30.19825730 

97 Dolat Gate 1 71.48011844 30.19777198 

98 Dolat Gate 2 71.47918321 30.19780467 

99 Fish Market 1 71.47931538 30.19981598 

100 Fish Market 2 71.47646579 30.20227876 

101 Qasim Fort 71.47469678 30.20176379 

102 Water Tank 71.47146863 30.20017011 

103 Ghanta Ghar 1 71.46934995 30.19868865 

104 Ghanta Ghar 2 71.46844893 30.19812052 

105 Nag Shah 2 71.42131315 30.11088242 

106 Wali Muhammad City 1 71.43629219 30.11805798 

107 Wali Muhammad City 2 71.43620600 30.11779033 

108 Askari Bypass 1 71.44958183 30.12451129 

109 Askari Bypass 2 71.44899414 30.12402686 

110 Admore Pump 1 71.45910847 30.12928946 

111 Admore Pump 2 71.46025553 30.12992380 
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112 Basti Baghwala 1 71.46440224 30.13347585 

113 Basti Baghwala 2 71.46400149 30.13286860 

114 Civil Hospital 1 71.47527465 30.14157630 

115 Civil Hospital 2 71.47629226 30.14269266 

116 Dera Muhammadi 1 71.48367387 30.14529283 

117 Dera Muhammadi 2 71.48439018 30.14510697 

118 Bahawalpur Bypass 1 71.49187015 30.14545133 

119 Bahawalpur Bypass 2 71.49145929 30.14526753 

120 Bahawalpur Bypass 3 71.49341107 30.14553818 

121 Bahawalpur Bypass 4 71.49367932 30.14539967 

122 Gulshan e Faiz Morr 1 71.50035514 30.15409009 

123 Gulshan e Faiz Morr 2 71.50045558 30.15372715 

124 Head Nau Bahar 1 71.50329889 30.16131310 

125 Jamia Anwar Ul Islam 1 71.50563674 30.16850948 

126 Jamia Anwar Ul Islam 2 71.50573523 30.16816514 

127 Piran Gaib 1 71.55289147 30.20007236 

128 Piran Gaib 2 71.55350091 30.20013230 

129 WAPDA Gate 1 71.54779149 30.20042100 

130 WAPDA Gate 2 71.54719792 30.20027436 

131 Oxford School 71.54360316 30.20087737 

132 OGDCL 71.54282554 30.20076349 

133 SNGPL 71.53957034 30.20133314 

134 Husnain Town 71.53899634 30.20120720 

135 Zainab Town 1 71.53511134 30.20185969 

136 Zainab Town 2 71.53466546 30.20174805 

137 Al Saleh CNG 1 71.52088058 30.20733850 

138 Novera Hospital 71.52405355 30.20606969 

139 Faisal Market 1 71.52578191 30.20539374 

140 Faisal Market 2 71.52644776 30.20511851 

141 Chowk Bag e Hussain 1 71.52936349 30.20313396 

142 Chowk Bag e Hussain 2 71.52993957 30.20286265 

143 Garden City 1 71.52616674 30.16321620 

144 Garden City 2 71.52523805 30.16380795 

145 Al Hilal Industry 1 71.52263604 30.16541794 

146 Al Hilal Industry 2 71.52220248 30.16569483 

147 Fatima Garden 1 71.51651089 30.16923263 

148 Fatima Garden 2 71.51573079 30.16969296 

149 SWEDISH College 71.51107986 30.17253513 

150 Nehar Nau Bahar 71.51061739 30.17293076 
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151 Vehari Chowk 71.50927305 30.17319061 

152 Vehari Chowk 2 71.50802103 30.17423915 

153 Vehari Chowk 2 71.50812382 30.17451849 

154 Truck Stand 1 71.50445695 30.17657058 

155 Truck Stand 2 71.50441338 30.17644232 

156 Phattak 1 71.50037734 30.17898634 

157 Phattak 2 71.50022158 30.17923294 

158 Aik Minar Masjid 1 71.49501197 30.18238817 

159 Aik Minar Masjid 2 71.49527338 30.18208460 

160 Chungi No. 11 71.49201441 30.18427962 

161 Chungi No. 11 71.49245656 30.18386636 

162 Chungi No 14 71.48812317 30.18647431 

163 Lakar wala Tall 1 71.48516617 30.18677836 

164 Lakar wala Tall 2 71.48470044 30.18691178 

165 Dehli Gate 1 71.47923494 30.18704179 

166 Dehli Gate 2 71.47888435 30.18682845 

167 Khuni Burj 1 71.47513641 30.18739288 

168 Khuni Burj 2 71.47426409 30.18747920 

169 Pak Gate 1 71.47279994 30.18830086 

170 Pak Gate 2 71.47255384 30.18817651 

171 Haram Gate 1 71.46965896 30.19002690 

172 Haram Gate 2 71.46929738 30.19019178 

173 Haram Gate 3 71.46936074 30.18979460 

174 Chowk Kumharan 3 71.51393662 30.20998467 

175 Daewoo 71.51028932 30.20988377 

176 Ali Hospital 1 71.49514440 30.20970050 

177 Ali Hospital 2 71.49448536 30.20957843 

178 Rasheedabad 1 71.48964085 30.20974105 

179 Rasheedabad 2 71.48958356 30.20997397 

180 Science College 1 71.48374910 30.21100824 

181 Science College 2 71.48339785 30.21094765 

182 Eidgah 1 71.47850705 30.21016793 

183 Eidgah 2 71.47805098 30.20983317 

184 Chungi No 9 71.47220597 30.20810914 

185 Chuni No 8 71.46546494 30.20921767 

186 Chungi No 8 71.46604738 30.20945414 

187 Ahmed Market 1 71.47017978 30.20589306 

188 Ahmed Market 2 71.46997894 30.20534587 

189 Madni Chowk 1 71.46944823 30.20170620 
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190 Madni Chowk 2 71.46924965 30.20128193 

191 Ghanta Ghar 3 71.46739963 30.19851421 

192 Fatimah Jinnah Hospital 1 71.46539817 30.19686967 

193 Fatimah Jinnah Hospital 2 71.46583549 30.19718577 

194 Children Complex 1 71.46216566 30.19556608 

195 Children Complex 2 71.46199288 30.19514113 

196 Govt Vocational Institute 1 71.45939229 30.19418664 

197 Govt Vocational Institute 2 71.45833105 30.19398723 

198 Nawa Shehar 1 71.45517884 30.19417158 

199 Nawa Shehar 2 71.45472794 30.19361626 

200 Dera Adda 1 71.45130219 30.18923787 

201 Dera Adda 2 71.45126680 30.18857547 

202 Dera Adda 3 71.45039015 30.18835965 

203 Dera Adda 4 71.44972626 30.18852143 

204 Razabad 1 71.44463380 30.21514012 

205 Razabad 2 71.44496345 30.21509500 

206 Learner Castle School 1 71.45344930 30.20748332 

207 Learner Castle School 2 71.45274551 30.20765757 

208 Katchery 1 71.45838525 30.20503747 

209 Katchery 2 71.45784358 30.20510578 

210 Katchry 3 71.45901116 30.20437234 

211 Katchry 4 71.45933255 30.20437183 

212 Katchery 5 71.45872189 30.20470355 

213 Katchrey 6 71.45856252 30.20478507 

214 Center Orchard 1 71.46331669 30.20142255 

215 Center Orchard 2 71.46283374 30.20166038 

216 Ghanta Ghar 4 71.46586930 30.19920719 

217 Ghanta Ghar 5 71.46781225 30.19871331 

218 Chungi No 7 71.46281350 30.20802064 

219 Chungi No 7 71.46236020 30.20740634 

220 Chungi No 9 71.47160976 30.20839367 

221 Chungi No 9 71.47157913 30.20788719 

222 Faiz E Aam Chowk 1 71.46771735 30.24620919 

223 Faiz E Aam Chowk 2 71.46763926 30.24560486 

224 Faiz E Aam Chowk 3 71.46781688 30.24532108 

225 Nawa Bhatta 71.46709018 30.23982869 

226 Chungi No 5 71.46737295 30.23434500 

227 Dewan Ka Bagh 71.46742235 30.23128856 

228 Dewan Ka Bagh 71.46752637 30.23109487 



 

Page 125 of 126 

 

 

 

229 Chowk Lodhi Colony 1 71.46707158 30.22736458 

230 Chowk Lodhi Colony 2 71.46724887 30.22704762 

231 Muhallah Usmania 1 71.46616275 30.22103286 

232 Muhallah Usmania 2 71.46624966 30.22062624 

233 Basti Khair Shah 71.46532485 30.21539148 

234 Pul Munday Wali 71.46453161 30.21064303 

235 Al Khair Chowk 71.46458729 30.20878727 

236 BCG Chowk 3 71.49137016 30.17221046 

237 BCG Chowk 4 71.49099706 30.17208100 

238 Garrision College 1 71.48675843 30.17214595 

239 Garrision College 2 71.48719571 30.17224491 

240 PTCL Exchange 1 71.48012824 30.17239521 

241 PTCL Exchange 2 71.47905260 30.17231603 

242 Timber Market 1 71.45416072 30.17599593 

243 Timber Market 2 71.45355034 30.17633504 

244 Chungi No 22 71.45195919 30.17794452 

245 Chungi No 22 71.45162729 30.17801686 

246 Galla Godam 1 71.44907670 30.17951438 

247 Galla Godam 2 71.44834873 30.17942213 

248 Naz Cinema 1 71.44654930 30.17896189 

249 Naz Cinema 2 71.44589948 30.17863639 

250 Double Phattak 1 71.44138098 30.17756603 

251 Double Phattak 2 71.44119269 30.17758986 

252 Double Phattak 3 71.44112409 30.18278770 

253 Pepsi Cola Factory 71.44064429 30.21977440 

254 Muhammadi Bazar 71.43813830 30.22145000 

255 Afzal City 71.43103865 30.22350530 

256 Suraj Miani 1 71.42389291 30.22702840 

257 Suraj Miani 2 71.42394369 30.22703700 
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